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PART A – LEGAL AND PROCEDURAL DOCUMENTS 

 
SECTION A1 – NOTICE TO CONTRACTORS 

 
The Montecito Sanitary District will receive sealed bids, electronically, for BID NO. 2020-01 for the 
ROMERO CANYON ROAD SEWER MAIN EXTENSION PROJECT via email to Betsy Byrne, 
bbyrne@montsan.org, until 3:00 P.M. Thursday, October 29, 2020, to be publicly opened and read at that 
time via a Zoom Meeting ID: 854 7264 9020  (https://us02web.zoom.us/j/85472649020). All associated 
documents, including bonding information, shall be submitted electronically through the District 
website: www.montsan.org. Confirmation of a bidder’s successful submission of the documents will be 
provided electronically. Paper bids will not be accepted. Bids cannot be uploaded or considered after 
the bid due time. Bidders should be aware that uploading of the bid and associated documents may 
take some time, and bidders are responsible to ensure that their bid and all supporting documentation 
are submitted and completed prior to the deadline. Bids shall be valid for sixty (60) calendar days after 
the bid opening date. 
 
The scope of work to be accomplished by the Contractor under these specifications shall include, but 
not necessarily be limited to, the following general categories of work: filing for and pulling a County of 
Santa Barbara Public Works Department Road Encroachment Permit for the project, including paying all 
fees and posting all bonds; preparation of a Traffic Control Plan, Excavation and Shoring Plan and an 
Erosion Control Plan to the satisfaction of the County of Santa Barbara Public Works Department, and 
implementation of and compliance with the all permit requirements; construction of a sewer main, 
manholes, sewer laterals and cleanouts; protection of existing utilities, landscaping improvements, 
irrigation system improvements and other existing site improvements within the work area complete, in 
place, and operable to the satisfaction of the District. The work includes all labor, material, supervision, 
and equipment necessary to complete the project. 
 
Project documents for the work may be downloaded at no charge via the District website at 
www.montsan.org.  
 
Bidders are hereby notified that pursuant to provisions of Section 1770, et seq., of the Labor Code of the 
State of California, the Contractor shall pay its employees the general prevailing rate of wages as 
determined by the Director of the Department of Industrial Relations.  In addition, the Contractor shall be 
responsible for compliance with the requirements of Section 1777.5 of the California Labor Code relating 
to apprentice public works contracts. 
 
The Montecito Sanitary District hereby notifies all bidders that it will affirmatively insure that in any 
contract entered into pursuant to this advertisement, minority business enterprises will be afforded full 
opportunity to submit bids in response to this invitation and will not be discriminated against on the 
grounds of race, creed, color, national origin, ancestry, sexual orientation, political affiliations or beliefs, 
sex, age, physical disability, medical condition, marital status or pregnancy. 
 
There will be a mandatory pre-bid conference and site walk on Wednesday, October 14, 2020 at 
9:00 a.m. at the project site outside 627 Romero Canyon Road, Santa Barbara, CA 93108.  Bidders 
must attend this pre-bid conference as a requirement for submittal of a bid proposal. 

 
          MONTECITO SANITARY DISTRICT 

 
 
                 
   Carrie E. Poytress, P.E. 
   Engineering Manager 
 
PUBLISHED: Sunday, October 4, 2020 and Sunday, October 11, 2020     
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SECTION A2 – INFORMATION FOR BIDDERS 
 

A2.01 Inspection of Site of Work 

 
Bidders are required to inspect the site of the work in to satisfy themselves, by personal examination or 
by such other means as they may prefer, of the location of the proposed work and as to the actual 
conditions of and at the site of work.  If, during the course of the site inspection, a bidder finds facts or 
conditions which appear to conflict with the letter or spirit of the contract documents, or with any other 
furnished data, the bidder may apply to the Owner for additional information and explanation before 
submitting a bid. 
 
The submission of proposals by bidders shall constitute the acknowledgment that, if awarded the 
Contract, the bidders have relied and are relying on their own examination of (a) the site of the work, (b) 
the access to the site, and (c) all other data, matters, and things requisite to the fulfillment of the work 
and on their own knowledge of existing services and utilities on and in the vicinity of the site of the work 
to be constructed under the Contract, and not on any representation or warranty of the Owner.  No claim 
for additional compensation will be allowed which is based upon a lack of knowledge of the above items. 
 

A2.02 Examination of Contract Documents 

 
Each bidder shall thoroughly examine and be familiar with legal and procedural documents, general 
conditions, specifications, drawings and addenda (if any).  The submission of a proposal shall constitute 
an acknowledgment upon which the Owner may rely that the bidder has thoroughly examined and is 
familiar with the Contract documents.  The failure or neglect of a bidder to receive or examine any of the 
Contract documents shall in no way relieve the bidder from any obligations with respect to the proposal 
or to the Contract.  No claim for additional compensation will be allowed which is based upon a lack of 
knowledge of any Contract document. 
 

A2.03 Interpretation of Contract Documents 

 
No oral interpretations will be made to any bidder as to the meaning of the Contract documents.  Requests 
for an interpretation shall be made in writing and delivered to the Owner at least ten (10) days before the 
time announced for opening the proposals.  Interpretations by the Owner will be in the form of an addendum 
to the Contract documents, and, when issued, will be sent as promptly as is practical to all parties to whom 
the Contract documents have been issued.  All such addenda shall become part of the Contract. 
 
For information and questions regarding technical aspects of the project, bidding procedures, design 
questions, materials, etc., please email them to cpoytress@montsan.org. 
 
Please note in the email subject line the following information: 
 
ROMERO CANYON ROAD SEWER MAIN EXTENSION PROJECT, BID NO. 2020-01 
 

A2.04 Road/Access to Sites Information 

 
The bidder shall make deductions and conclusions as to the nature and condition of the existing public and 
private roads and other site access routes and shall accept full responsibility therefore. 
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A2.05 Proposal 

 
Proposals shall be made on the blank forms prepared by the Owner from the PDF Contract documents.  
All proposals shall give the prices proposed, both in writing and in figures, shall give all other information 
requested herein, and shall be signed by the bidder or authorized representative, with the appropriate 
address. If the proposal is made by an individual, his or her name, signature and post office address must 
be shown; if made by firm or partnership, the name and post office address of the firm or partnership and 
the signature of at least one of the general partners must be shown; if made by a corporation, the proposal 
shall show the name of the state under the laws of which the corporation is chartered, the name and post 
office address of the corporation, and the title of the person who signs on behalf of the corporation.  If the 
proposal is made by a corporation, a certified copy of the bylaws or resolution of the board of directors of 
the corporation shall be furnished showing the authority of the officer signing the proposal to execute 
Contracts on behalf of the corporation. 
 
Each proposal shall be contained within one PDF, labeled as specified in the Notice to Contractors.  
Bidders are warned against making erasures or alterations of any kind, and proposals which contain 
omissions, erasures or irregularities of any kind may be rejected. No oral, telegraphic or telephonic 
proposals or modifications will be considered. 
 
Only Part A of the specification book shall be submitted with all required pages and forms completed, 
signed, dated and sealed, with proposal guaranty bond following the appropriate page. 
 

A2.06 Addenda 

Each proposal shall include specific acknowledgment in the space provided of receipt of all addenda 
issued during the bidding period. Failure to so acknowledge may result in the proposal being rejected as 
not responsive. 
 

A2.07 Bid Prices 

Bid prices shall include everything necessary for the completion of construction and fulfillment of the 
Contract including but not limited to furnishing all materials, equipment, tools, plant and other facilities and 
all management, superintendence, labor and services, except as may be provided otherwise in the 
Contract documents.  In the event of a difference between a price quoted in words and a price quoted in 
figures for the same quotation, the words shall be the amount bid. 
 
The total amount of the bid will be the sum of the total prices of all items in the bid schedule. The total price 
of unit price items will be the product of the unit price and estimated quantity of the item. In case of 
discrepancy between the unit price and total price of an item, the unit price shall prevail provided that, if 
the unit price is ambiguous, unintelligible, or uncertain for any cause, or is omitted, it shall be the amount 
obtained by dividing the amount set forth as the total price by the estimated quantity of the item. 
 

A2.08 Taxes and License 

Bid prices shall include allowance for all federal, state, and local taxes.   
 

A2.09 Blank 

 

A2.10.1 Qualification of Bidders 

Each bidder shall be skilled and regularly engaged in the general class or type of work called for under 
the Contract. The bidder's experience shall be set forth and submitted on the form provided herewith. 
 
Each bidder shall possess a valid Contractor’s License issued by the Contractor’s State License Board 
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at the time the bid is submitted. The class of license shall be applicable to the work specified in the 
contract.  Each bidder shall have at least 5 (five) years of active experience in public sewer main 
construction experience in similar magnitude and character of the work bid. Acceptable documentation 
of these minimums must be submitted to the Owner. Contractor’s project manager must have a 
minimum of 5 years of public sewer main construction experience, while under the employment of the 
bidding company. 
 
It is the intention of the Owner to award a Contract to a bidder who furnishes satisfactory evidence that 
the bidder has the requisite experience, ability, sufficient capital, facilities, and plant to enable the 
bidder to prosecute the work successfully and properly, and to complete it within the time specified in 
the Contract. 
 
A2.11 List of Subcontractors 
 
Each proposal shall have listed on the form provided herewith the name and address of each 
subcontractor to whom the bidder proposes to sublet portions of the work in excess of one-half of one 
percent of the total amount of the proposal. For the purpose of this paragraph, a subcontractor is 
defined as one who contracts with the Contractor to furnish materials and labor, or labor only for the 
performance of work at the site of the work or who will specially fabricate a portion of the work off the 
site pursuant to detailed drawings in the Contract documents. 
 
A2.12 Proposal Guaranty 
 
The proposal shall be accompanied by a proposal guaranty bond duly completed on the form provided 
herewith by a guaranty company authorized to carry on business in the State of California for 
payments to the Owner in the sum of at least 10% of the total amount of the proposal, or alternatively 
by a certified or cashier's check payable to the Owner in the sum of at least 10% of the total amount of 
the proposal. The amount payable to the Owner under the proposal guaranty bond, or the certified or 
cashier's check and the amount thereof, as the case may be, shall be forfeited to the Owner in case of 
a failure or neglect of the bidder to furnish, execute and deliver to the Owner the required performance 
bond (including payment bond), evidences of insurance and to enter into, execute and deliver to the 
Owner the agreement on the form provided herewith, within ten (10) days after being notified in writing 
by the Owner that the award has been made and the agreement is ready for execution. 
 
A2.13 Modification of Proposal 
 
A modification of a proposal already received will be considered only if the modification is received prior 
to the time announced for the opening of proposals. All modifications shall be made in writing, executed 
and submitted in the same form and manner as the original proposal. 
 
A2.14 Postponement of Opening 
 
The Owner reserves the right to postpone the date and time for opening of proposals at any time prior 
to the date and time announced in the Notice to Contractor. 
 

A2.15 Disqualification of Bidder 

If there is reason to believe that collusion exists among the bidders, the Owner may refuse to consider 
bids from participants in such collusion.  
 

A2.16 Rejection of Proposals 

The Owner reserves the right to reject any proposals which are incomplete, obscure or irregular; any 
proposals which omit a bid on any one or more items on which the bids are required; any proposals 
which omit unit prices if unit prices are required; any proposal in which unit prices are unbalanced in 
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the opinion of the Owner; any proposals accompanied by insufficient or irregular bid security; and any 
proposals from bidders who have previously failed to perform properly or to complete on time contracts 
of any nature. 
 
A2.17 Award of Contract 
 
Within sixty (60) days after the time announced for opening proposals, the Owner will either accept a 
proposal and award a Contract or reject all proposals unless the Bidder has extended the time for 
consideration of its proposal. The Owner shall give written notice of the acceptance of a proposal and 
award of Contract to the Bidder whose proposal is accepted. Such notice may be given by either 
personal delivery, emailed, or mailed and shall be given within fifteen (15) days after acceptance of a 
proposal.  The award of a Contract shall obligate the Bidder whose proposal is accepted to furnish 
performance and payment bonds and evidences of insurance and execute the Contract set forth 
herein. 
 

A2.18 Return of Proposal Guarantees 

Within ten (10) days after the bids are opened, the Owner will return the proposal guarantees (other 
than bid bonds) accompanying the proposals which are not to be considered in making the award. All 
other proposal guarantees will be held until the Contract has been fully executed, after which they will 
be returned to the respective bidder whose proposals they accompanied. 
 
A2.19 Execution of Contract 
 
The Contract agreement shall be executed in duplicate by the successful bidder and returned, together 
with the contract bonds and evidences of insurance, within ten (10) days after personal delivery of the 
notice referred to in Section A2.17 above or within fifteen (15) days after such notice has been 
deposited in the United States mail. 
 

A2.20 Subcontractor Substitution 

The provisions of the California Subletting and Subcontracting Fair Practices Act (California Public 
Contract Code §§4100-4113) are incorporated herein and the Montecito Sanitary District is authorized 
to consent to substitutions as provided therein. 
 

A2.21 Proof of surety for payment bond 

Contractor shall obtain a Certificate of Authority from the County Clerk-Recorder Assessor in and for 
the County of Santa Barbara, certifying that the named insurer(s) for the payment bond have the 
authority to transact surety insurance in this State. Alternatively, the Contractor shall obtain a certified 
copy of the Certificate of Authority of the insurer issued by the Insurance Commissioner, within ten (10) 
calendars days of the contract award.  
 

A2.22 Bid Protests 

A protest relative to a particular bid must be submitted in writing and addressed to the General 
Manager, Montecito Sanitary District, 1042 Monte Cristo Lane, Santa Barbara, CA 93108 and be 
received by the Montecito Sanitary District by 5 P.M. of the 5th business day following notification to 
the bidder of a recommendation to award the Contract to another firm. The protest shall contain a full 
and complete statement specifying in detail the grounds of the protest and the facts in support thereof.  
The protest shall be hand delivered or sent via certified mail. 

 
a) The protest document must contain a complete statement of the factual and legal basis 

of the protest. 
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b) The protest document must refer to the specific portion of the bid document that forms 
the basis of the protest. 

 
c) The protest must include the name, address, and telephone number of the person 

representing the protesting party. 
 
d) The party filing the protest must concurrently transmit a copy of the initial protest 

document and any attached documentation to all others with a direct financial interest 
who might be adversely affected by the outcome of the protest. Such parties shall include 
all other bidders who appear to have a reasonable prospect of receiving an award 
depending on the outcome of the protest. 

 
e) The General Manager will issue a written decision on the protest within five working days 

of receipt of the written protest. 
 
f) If the protest is rejected, the party filing the protest shall have five working days to file an 

appeal to the Montecito Sanitary District’s Board of Directors. The Board will issue a ruling 
within 15 working days. If he or she determines the protest is frivolous, the party 
originating the protest may be determined to be irresponsible and may be ineligible for 
future Contract s/contracts. 

 
g) The procedure and time limits set forth herein are mandatory and are the bidder’s sole 

and exclusive remedy in the event of a protest. Failure by a party originating the protest 
to comply with these procedures shall constitute a waiver of any right to further pursue 
the protest, including filing a Government Claim or legal proceeding. 
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 MONTECITO SANITARY DISTRICT 
 
 

PROJECT: ROMERO CANYON ROAD SEWER MAIN EXTENSION PROJECT 
BID NO. 2020-01 

 
 

IMPORTANT NOTICE 
 
 
PROPOSAL DOCUMENTS 
 
          All bids must be accompanied by the following completed forms: 
 

          a.  Contractor's Proposal 
 
          b.  Proposed Equipment and Material Manufacturers 
 
          c.  Experience Statement 
 
          d.  Proposed Subcontractors 
 
          e.  Proposal Guaranty Bond 
 
        f.  Bidder's Statement Regarding Insurance Coverage 
 
    g.  Bidder’s Declaration of Non-collusion 

 
 
 
Failure to complete, sign (where required), and return the above proposal documents with your bid may 
render it non-responsive. 
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SECTION A3 – CONTRACTOR'S PROPOSAL 
 

PROJECT: ROMERO CANYON ROAD SEWER MAIN EXTENSION PROJECT 
BID NO. 2020-01 

 
Montecito Sanitary District           _______________________________________, 2020 
1042 Monte Cristo Lane 
Santa Barbara, CA 93108 
 
The undersigned, as bidder, declares that we have examined all of the Contract documents and specifications 
contained in the above-referenced Project and Bid, and that we will contract with the Owner on the form of contract 
provided therewith to do everything necessary for the fulfillment of this contract at the price and on the terms and 
conditions therein contained. 
 
The following are included and are to be considered as forming a part of this proposal:  (1) Bidding Schedule, (2) 
Experience Statements, (3) Proposed Subcontractors, and (4) Proposed Equipment and Material Manufacturers.  We 
acknowledge that addenda numbers ______ to ______ have been delivered to us and have been examined as part 
of the contract documents. 
 
Attached is a proposal guaranty bond duly completed by a guaranty company authorized to carry on business in the 
State of California in the amount of at least 10% of the total amount of our proposal, or alternatively there is attached 
a certified or cashier's check payable to the Owner, in the amount of at least 10% of the total amount of our proposal. 
 
If our proposal is accepted, we agree to sign the Contract form and to furnish the performance bond (including 
payment bond) and the required evidences of insurance within ten (10) calendar days after receiving written notice of 
the award of contract. 
 
We further agree if our proposal is accepted and a contract for the performance of the work is entered into with the 
Owner, to so plan the work and to prosecute it with such diligence that all of the work shall be completed within the 
time stipulated in Section B1.02, Section 6 (Paragraph 6-7.1.1). 
 
Bidder's Mailing Address __________________________________ 
                                                 (Company Name of Bidder) 
 
____________________________           __________________________________ 
                                                  (Type of Organization, 
____________________________               Individual, Corporation, etc.) 
 
____________________________           By________________________________ 
                                                  (Authorized Signature) 
____________________________      
State of Incorporation            __________________________________ 
           (Print Name)   
 
 __________________________________ 
           (Title)   
 
 __________________________________ 
           (Phone Number)   
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PROJECT:   ROMERO CANYON ROAD SEWER MAIN EXTENSION PROJECT 
BID NO. 2020-01 

 
BIDDING SHEET PAGE 1 OF 2 

 
The cost of all labor, material and equipment necessary for the completion of the work itemized, even though not 
shown or specified, shall be included in the unit price for the various items shown herein.  (See Section A2.07.) 
 
The Montecito Sanitary District reserves the right to increase or decrease the quantity of any item or omit items as 
may be deemed necessary, and the same shall in no way affect or make void the Contract, except that appropriate 
additions or deductions from the Contract total price will be made at the stipulated unit price.   
 
The Montecito Sanitary District further reserves the right to reject any or all bids, to waive any informality or irregularity 
in any bid or the bidding procedure, and to delete any items of work in the award of Contract. 
 
Bidders must bid on all items in the Bid Schedule in order for their bids to be complete.  The award of Contract 
will be based upon the total bid for all items. 

 
Item 
No. Description Unit Quantity Unit Price Total 

   

1 Move in/out, bonds and insurance L.S. 1   

2 
File for and pull County of Santa 

Barbara Road Encroachment Permit 
L.S. 1 

  

3 Construction Survey L.S. 1   

4 Pothole existing utilities L.S. 1   

5 Trench shoring, safety L.S. 1   

6 Traffic Control L.S. 1   

7 Compaction Testing L.S. 1   

8 8” PVC sewer pipe with slurry backfill L.F. 496   

9 Connect to existing sewer main L.S. 1   

10 48” standard manhole EA. 2   

11 Cap at end of sewer main EA. 1   

12 4” lateral to PL w/CO and slurry backfill EA. 11   

13 Road Slurry Seal- Type II S.F. 10,600   

14 Striping L.S. 1   

15 Boulder Removal HR. 48   

Total  
 

 
_______________________________________________________________________________ 

Total Bid Price in Words 
 

_______________________________________________________________________________ 
Company Name of Bidder 

 
_________________________________________________________________________________________ 

Telephone Number 
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PROPOSED EQUIPMENT AND MATERIAL MANUFACTURERS 

 
 
The Bidder shall indicate the name of the manufacturer of the equipment, and supplier of the material, proposed to 
be furnished under the Contract.  Awarding of a Contract based on this bid will not imply approval by the Owner of 
the manufacturers or suppliers listed by the Bidder.  No substitution will be permitted after award of Contract except 
upon written approval of the Owner. 
  
Equipment/Materials    Manufacturer Supplier 

SDR 35 PVC pipe and fittings   

Pipe couplings   

Detector tape   

Tracer wire   

Concrete   

Concrete manhole and grade rings   

Manhole frame and cover   

Cleanout concrete box   

Cleanout frame and cover   

Reinforcing steel   

Grout   

Mortar   

Mastic   

Sand bedding   

1 Sack cement sand slurry   

A.C. pavement   

Class II aggregate base   

Slurry Type II   

Pavement Striping   
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EXPERIENCE STATEMENT 
 
 
Pursuant to Article A2.10, the outline below is a record of the Bidder's experience in construction of a type similar in 
magnitude and character to that contemplated under this Contract.  Additional numbered pages outlining this portion 
of the proposal may be attached to this page. 
 
I have a current and valid Contractor's License, in good standing, issued by the California State Department of 
Consumer Affairs. 
 
Contractor's License No.                                        , applicable to the work. 
 
                 
 Class                                 Description 
 
            
 Expiration Date 
 
 
 
 
I declare under penalty of perjury that the foregoing is true and correct.  Executed on                                  (date)  
 
at______________________________________________ (City), California. 
 
 
           ____________________________________ 
           (signature)     
           typed name and title 
 
 
 
 
 
 

BIDDER’S QUALIFYING EXPERIENCE 
(See Paragraph A2.10.1 for Minimum Requirements) 

Project Title:  ___________________________________________________________ 
 
Description of   Work: ____________________________________________________ 
 
Customer / Agency: ______________________________________________________ 
 
Contact Person:  _____________________    Telephone _________________________ 
 
Date Completed: _____________________    Dollar Value ________________________ 
 
 
Submit attachment for additional contracts that demonstrate the Bidders installation experience meets the 
requirements of Para A2.10.1 using table format shown above.   
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        PROPOSED SUBCONTRACTORS 
 
The following is a list of the subcontractors that will be used in the work if the Bidder is awarded the Contract, and no 
subcontractor doing work in excess of the amount specified in Article A2.11, List of Subcontractors, who is not listed, 
will be used without the written approval of the Owner. Additional numbered pages outlining this portion of the proposal 
may be attached to this page.  NOTE:  Subcontractors' address, telephone number, license numbers, class and 
expiration date information may be omitted from this form but must then be submitted within two (2) working 
days following the opening of bids.  Subcontractor name, location (City and county), and item of work must 
be stated at the time of the bid.   
 

 SUBCONTRACTORS LIST, Page 1 
 NOTE:  All Subcontractors in excess of 1/2 of 1% of total bid must be listed.  

SUBCONTRACTOR: 
 

 ITEM OF WORK: 

LOCATION/ADDRESS: 
 

  

LICENSE NO.                       
 
CLASS:       

DIR:                      

EXPIRATION DATE: 
  /    /   

PHONE:  
  (   ) 

SUBCONTRACTOR: 
 

 ITEM OF WORK : 

LOCATION/ADDRESS: 
 

  

LICENSE NO.                       
 
CLASS:        

DIR:                     

EXPIRATION DATE: 
  /    /   

PHONE:  
  (   ) 

SUBCONTRACTOR: 
 

 ITEM OF WORK: 

LOCATION/ADDRESS: 
 

  

LICENSE NO.                       
 
CLASS: 

DIR:                           

EXPIRATION DATE: 
  /    /   

PHONE:  
  (   ) 

SUBCONTRACTOR: 
 

 ITEM OF WORK: 

LOCATION/ADDRESS: 
 

  

LICENSE NO.                       
 
CLASS:  

DIR:                           

EXPIRATION DATE: 
  /    /   

PHONE:  
  (   ) 

SUBCONTRACTOR: 
 

 ITEM OF WORK: 

LOCATION/ADDRESS: 
 

  

LICENSE NO.                       
 
CLASS:  

DIR:                           

EXPIRATION DATE: 
  /    /   

PHONE:  
  (   ) 
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BIDDER'S STATEMENT REGARDING INSURANCE COVERAGE 

 
 
 
Bidder hereby certifies that the insurance coverage requirements specified in the Contract Specifications for BID NO. 
2020-01, specifically to Sections A8, A9, A10, and B1.02-Section 7 (Paragraphs 7-3.1 and 7-3.2), have been reviewed 
by the Bidder.  Should the bidder be awarded the Contract for the work, Bidder further certifies that the Contract 
Specifications requirements for insurance as such insurance requirements are described in the insurance certificate, 
which is contained within this Contract package, including insurance coverage of the subcontractors, can be met 
by the Bidder. 
 
 
 
 
 
 
 

 
_____________________________________ 

Bidder 
 
 

By____________________________________ 
 
 

______________________________________ 
Title 

 
 

_______________________________________ 
Dated 
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Bidder’s Declaration – Non Collusion 

(California Public Contract Code Section 7106) 
 
 
The undersigned having adequate information to make this declaration without reservation or qualification declares 
under penalty of perjury pursuant to the provisions of California Public Contract Code Section 7106, as follows: 
 
The party making the bid enclosed herewith declares that that the bid is not made in the interest of, or on behalf 
of, any undisclosed person, partnership, company, association, organization, or corporation.   
 
The bid is genuine and not collusive or sham.  
 
The bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has 
not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham 
bid, or that anyone shall refrain from bidding.  
 
The bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with 
anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid 
price, or of that of any other bidder, or to secure any advantage against the public body awarding the Contract of 
anyone interested in the proposed Contract. 

 
All statements contained in the bid are true; and, further, the bidder has not, directly or indirectly, submitted his or 
her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or 
paid, and will not pay, any fee to any corporation, partnership, company association, organization, bid depository, 
or to any member or agent thereof to effectuate a collusive or sham bid." 
 
This declaration executed on ___________________________________________, 2020 at 
 
___________________________California. 
 
_____________________________________ 
(signature) 
 
 
typed name and title 
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SECTION A4 – PROPOSAL GUARANTY BOND 

 
 
KNOW ALL PERSONS BY THESE PRESENTS: 
 
THAT                                                hereinafter called Principal, and                                  
Hereinafter called the Surety, are jointly and severally held and firmly bound unto the Montecito Sanitary District, 
California, hereinafter called Owner, in the penal sum of ten percent (10%) of the aggregate of the bid proposal of 
Principal for the work, this sum not to exceed                                  
Dollars lawful money of the United States, for the payment whereof unto Owner, Principal and Surety jointly and 
severally bind themselves forever firmly by these presents. 
 
WHEREAS, Principal is herewith submitting a proposal for the ROMERO CANYON ROAD SEWER MAIN 
EXTENSION PROJECT; 
 
NOW, THEREFORE, the condition of this obligation is such that if Principal is awarded a Contract for the work, 
and if Principal within that time specified in the proposal enters into, executes and delivers to Owner a Contract in 
the form provided herewith, and if Principal within the time specified in the proposal gives to Owner the performance 
bond and the payment bond on the forms provided herewith, then this obligation shall be void.  If, however, Principal 
shall fail or refuse to furnish, execute and deliver to Owner said performance and payment bonds, and evidence of 
required liability and worker's compensation insurance in the time stated in the proposal, then Principal and Surety 
shall forfeit to Owner the penal sum hereof. 
 
AND IT IS HEREBY DECLARED AND AGREED that Surety shall be liable under this obligation as Principal, and 
that nothing of any kind or nature whatsoever that will not discharge Principal shall operate as a discharge or a 
release of liability of Surety. 
 
IT IS HEREBY FURTHER DECLARED AND AGREED that this obligation shall be binding upon and inure to the 
benefit of Principal, Surety and Owner and their respective heirs, executors, administrators, successors and 
assigns. 
 
SIGNED AND SEALED THIS ______________ day of _________________________________, 2020 
 
 

__________________________________ 
Principal 

 
 

By________________________________ 
Signature 

Seal 
                                         

__________________________________ 
Surety 

 
Seal 

By________________________________ 
Signature 

 
 
 
 
 

(Attach notarial acknowledgment of Surety) 
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SECTION A5 - CONTRACT 
 
AMOUNT OF CONTRACT: 
 
 
THIS CONTRACT, made this                  day of                                  , 2020 by and between the MONTECITO 

SANITARY DISTRICT, hereinafter referred to as “Owner” and  _______________, hereinafter referred to as 
“Contractor,” 
 
WITNESSETH: 
 
A.  WHEREAS, Owner has caused specifications, drawings and other contract documents (hereinafter referred to 
as “Specifications” to be prepared for certain work on the referenced project; and  
 
B.  WHEREAS, said Specifications include: 
 
Part A – Legal and Procedural Documents 
Part B – Special Provisions – General 
Part C – Special Provisions – Project and, 
Part D – Special Provisions – Technical 
 
C.  WHEREAS, Contractor has offered to perform the proposed work in accordance with the terms of said 
Specifications as set forth by submission of the Contractor’s proposal; 
 
     NOW, THEREFORE, in consideration of the mutual covenants and agreements of the parties contained in said 
Specifications and Contractor’s Proposal, which are made a part hereof as though fully set forth, Contractor hereby 
agrees to complete the work at the prices and on the terms and conditions therein contained, and Owner hereby 
employs the Contractor and agrees to pay the Contractor the contract prices therein provided for the fulfillment of 
the work and the performance of the covenants therein set forth. 
 
          IN WITNESS WHEREOF, this contract has been executed on the day and year first above written. 
 
MONTECITO SANITARY DISTRICT,  
 
 
 
_______________________________   _____________________________________ 
 Board of Directors - President    Contractor 
  
ATTEST:       By___________________________________ 
 
 
      
Board of Directors-Secretary     
 
APPROVED AS TO CONTENT: 
 
 
_______________________________  _____________________________________ 
MSD General Manager     Printed Name and Title 
 
APPROVED AS TO FORM AND INSURANCE: 
 
 
_______________________________ 
MSD Attorney 
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SECTION A6 – PERFORMANCE BOND 
 
 
KNOW ALL PERSONS BY THESE PRESENTS: 
 
 
THAT_________________________________________________________, hereinafter called  

Principal and________________________________________________________, hereinafter  

called Surety, are jointly and severally held and firmly bound unto the Montecito Sanitary District, California,  

 

hereinafter called Owner, in the penal sum of_________________________________________ Dollars   

 

($__________________________) (100% of amount bid in proposal) lawful money of the United States,  

 
for the payment whereof unto Owner.  Principal and Surety jointly and severally bind themselves forever 
firmly by these presents. 
 
 
          WHEREAS, Owner has awarded to Principal a contract for _____________________________; 
 
 
          WHEREAS, Principal is required under the terms of the Contract to furnish a bond for the faithful 
performance of the Contract, 
 
          NOW, THEREFORE, the condition of this obligation is such that if Principal shall faithfully perform 
the covenants, conditions and agreements in the Contract and any changes made as therein provided and 
shall indemnify and save harmless Owner, its officers and agents as therein stipulated, then this obligation 
shall become null and void; otherwise, it shall remain in full force and virtue, and Principal and Surety, in 
the event suit is brought on this bond, will pay to Owner such reasonable attorney's fees as shall be fixed 
by the court. 
 
 As a condition precedent to the satisfactory completion of the Contract, the above obligation shall hold 
good for a period of one (1) year after the completion of the work and its acceptance by Owner, during 
which time if Principal shall fail to make full, complete and satisfactory repair and replacements and totally 
protect the Owner from loss or damage made evident during the period of one (1) year from the date of 
acceptance of the work, and resulting from or caused by defective materials or faulty workmanship, the 
above obligation in penal sum thereof shall remain in full force and effect. However, nothing in this 
paragraph to the contrary notwithstanding, the obligation of Surety hereunder shall continue so long as 
any obligation of Principal remains. 

  



BID NO. 2020-01 – PROPOSAL AND CONTRACT FOR ROMERO CANYON ROAD SEWER MAIN EXTENSION PROJECT  

18 
 

SECTION A6 (Continued) 
 
 
 Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration 
or addition to the terms of the Contract or to the work to be performed thereunder or the specifications and 
drawings accompanying the same shall in any way affect its obligations on this bond, and it does hereby 
waive notice of any such change, extension of time, alteration or addition to the terms of the Contract or to 
the work or to the drawings and specifications. 
 
          IT IS HEREBY DECLARED AND AGREED that this obligation shall be binding upon and inure to 
the benefit of Principal, Surety and Owner and their respective heirs, executors, administrators, successors 
and assigns. 
 
SIGNED AND SEALED this ____________ day of ________________________________, 2020. 
 
 

__________________________________ 
Principal 

Seal 
By________________________________ 

Signature 
 
 
 
 

__________________________________ 
Surety 

Seal 
 

By________________________________ 
Signature 

 
 

__________________________________ 
(Surety's Mailing Address) 

 
 

__________________________________ 
 
 

__________________________________ 
(Telephone No.) 

 
 

(Attach both Notarial Acknowledgement 
of Surety and Power of Attorney) 

 
 

Approved as to form this _______________day of _____________________________, 2020 
 
 

 Montecito Sanitary District Attorney 
 
 
 

By_________________________________ 
Montecito Sanitary District Attorney 
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SECTION A7 – PAYMENT BOND (Civil Code Section 3247) 
 
 
KNOW ALL PERSONS BY THESE PRESENTS: 
 
 
 
    WHEREAS, the Montecito Sanitary District has awarded to  

                                                      

as principal, hereinafter called “Contractor”, a contract for the work described as follows: 
 
 ROMERO CANYON ROAD SEWER MAIN EXTENSION PROJECT and 
 
  
          WHEREAS, Contractor is required to furnish a bond in connection with said Contract, to secure the 
payment of claims of laborers, mechanics, materialmen, and other persons, as provided by law; and 
 
         WHEREAS, _____________________________________________ is hereinafter called "Surety"; 
 
 
          NOW, THEREFORE, we, the undersigned Contractor and Surety, are held and firmly bound unto 
the Montecito Sanitary District in the amount required by law, the sum of: 
 
                      
(100% of Contract Amount)    
          Dollars ($                                  ) 

 
for which payment well and truly to be made we bind ourselves, our heirs, executors and administrators, 
successors and assigns, jointly and severally, firmly by these presents. 
 
 
 The condition of this obligation is such, that if said Contractor, its heirs, executors, administrators, 
successors or assigns; or subcontractors, shall fail to pay any of the persons named in Civil Code Section 
3181, or amounts due under the Unemployment Insurance Code with respect to work or labor performed 
by any such claimant, or for any amounts required to be deducted, withheld, and paid over to the 
Employment Development Department from the wages of employees of the contractor and subcontractors 
pursuant to Section 13020 of the Unemployment Insurance Code with respect to the work and labor, that 
the Surety or sureties herein will pay for the same, and also, in case suit is brought upon the bond, a 
reasonable attorney's fee, to be fixed by the court. 
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SECTION A7 (Continued) 
 
 
 This bond shall inure to the benefit of any of the persons named in Civil Code Section 3181 so as to 
give a right of action to such persons or their assigns in any suit brought upon this bond. 
 
 This bond is issued and accepted under the provision that any alterations in the work to be done or the 
material to be furnished, which may be made pursuant to the terms of said Contract, shall not in any way 
release either the Contractor or the Surety thereunder, nor shall any extensions of time granted under the 
provisions of said Contract release either the Contractor or the Surety, and notice of such alterations or 
extensions of the Contract is hereby waived by the Surety. 
 
SIGNED AND SEALED this ______________ day of _______________________________, 2020 
 
                

________________________________ 
Contractor 

 
Seal 

 
By______________________________ 

Signature 
 

 
________________________________ 

Surety 
Seal 

 
By______________________________ 

Signature 
 
 

________________________________ 
Surety's Mailing Address 

 
 

________________________________ 
 
 

________________________________ 
Telephone Number 

 
 

(Attach both Notarial Acknowledgements 
of Surety and Power of Attorney) 

 
 

Approved as to form this ___________day of _______________________, 2020 
 

 Montecito Sanitary District Attorney 
 
 
 

By_______________________________ 
Montecito Sanitary District Attorney 
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SECTION A8 – WORKER'S COMPENSATION INSURANCE CERTIFICATE 

 
 
 The Contractor shall execute the following form as required by the California Labor Code, Sections 1860 
and 1861: 
 
 I am aware of the provisions of Section 3700 of the Labor Code, which require every employer to be insured 
against liability for worker's compensation or to undertake self-insurance in accordance with the provisions of that 
code, and I will comply with such provisions before commencing the performance of the work of this Contract. 
 
 
 
Date_______________________ _________________________________________ 
 Contractor 
 
 By_______________________________________ 
 Signature 
 
 _________________________________________ 
 Title 
 
 
 ATTEST: 
 
 
 By_______________________________________ 
 Signature 
 
 _________________________________________ 
 Title 
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SECTION A9 – CERTIFICATE OF INSURANCE 
 

This certifies to the Montecito Sanitary District, 1042 Monte Cristo Lane, Santa Barbara, California, 93108, that the following described 
policies have been issued to: 

 Insured:   
 Address:   
  
 Location of operations insured:   
    
Description of work: Romero Canyon Road Sewer Main Extension Project  BID NO. 2020-01 
 

 POLICIES 
 AND INSURERS 

 LIMITS POLICY 
NUMBER 

EXPIRATI
ON 

DATE  Bodily Injury  Property Damage 

 Comprehensive General Liability  Each Person  Each Occurrence   

  Each Occurrence  Aggregate   

                                
 (Insurer) 

   Combined Single Limit   

 Comprehensive Automobile Liability  Each Person  Each Accident   

 [ ] Owned    [ ] Hired    [ ] Non-Owned  Each Occurrence     

                                
 (Insurer) 

   Combined Single Limit   

 Professional Liability 
 • Errors & Omissions 
 • Malpractice (If Applicable) 
 • Negligent Performance 

 Each Person  Each Accident   

  Each Occurrence  Aggregate   

                                
 (Insurer) 

   Combined Single Limit   

 Workers' Compensation  STATUTORY   

                                
 (Insurer) 

 
 Employer's Liability $                          

  

The following coverage or conditions are in effect: 

          General Liability      [   ]                                     Automobile Liability     [   ]                                    Professional Liability    [   ]   

 Yes N
o

1. Montecito Sanitary District, Its Officers, Employees, and Agents Named as Additional Insured; must attach a copy of the endorsement.   

2. Policies will not be Canceled, Limited, or Allowed to Expire Without 30 Days Written Notice to the Montecito Sanitary District, 1042 Monte Cristo 

Lane, Santa Barbara, California  93108, or 10 days for non-payment of premium. 
  

3. Coverage afforded the Montecito Sanitary District shall Apply as Primary & Not Excess to Any Insurance Issued in the Name of the MSD   

4. Blanket or Scheduled Contractual Liability Sufficiently Broad to Cover Liability Assumed in Contract.   

5. Policy includes a Severability of Interest provision.   

6. Broad Form Property Damage Endorsement   

7. Products and Completed Operations   

8. X, C, U Hazards Included   

9. Longshoremen's Harbor Workers' Act.   

10. Liquor Liability   

11. Fire Legal Liability   

12. Other (specify).   

 
Date:                                                             
            (Authorized Signature) 
               
At:                                                              (Print Name) 
               
            (Company and Address) 
NOTE:Authorized signature may be the agent if agent has placed insurance through an agency agreement with the Insurer.   
   If insurance is brokered, authorized signature must be that of official of Insurer. 
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SECTION A10 – CERTIFICATE OF COMPLIANCE 
 
 
TO:  MONTECITO SANITARY DISTRICT 
 
RE: ROMERO CANYON ROAD SEWER MAIN EXTENSION PROJECT 
 
 
 
This is to certify that all requirements for insurance of subcontractors as specified in Bid Number 2020-01 have 
been met. 
 
 
 

__________________________________ 
Firm 

 
By________________________________ 

 
 

__________________________________ 
Title 

 
 

Dated______________________________ 
 
 

 
(Please return this completed form with your Bonds and Certificates of Insurance) 
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SECTION A11 – CONTRACTOR’S NONDISCRIMINATORY EMPLOYMENT CERTIFICATE 
 
A11.01 Certificate Generally 
 
Consistent with a policy of nondiscrimination in employment on contracts of the Montecito Sanitary District and in 
furtherance of the provisions of Section 1735 and 1777.6 of the California Labor Code a "contractor's obligation for 
nondiscriminatory employment certificate" as hereinafter set forth shall be attached and incorporated by reference 
as an indispensable and integral term of all bid specifications and contracts of the Montecito Sanitary District for 
Contracts, services, and the construction, repair, or improvement of public works. 
 
A11.02 Contents of Certificate 
 
The Contractor's obligation for nondiscriminatory employment is as follows: 
 
In performing the work of this Contract, the Contractor agrees as follows: 
 
     1.  The Contractor will not discriminate against any employee or applicant for employment because of race, 
creed, color, national origin, ancestry, sexual orientation, political affiliation or beliefs, sex, age, physical handicap, 
medical condition, marital status or pregnancy (as those terms are defined by the California Fair Employment and 
Housing Act -- Government Code Section 12900-12996), except where such discrimination is based on a bona 
fide occupational qualification.  The Contractor will take positive action or ensure that applicants are employed, and 
that employees are treated during employment, without regard to their race, creed, color, national origin, ancestry, 
sexual orientation, political affiliation or beliefs, sex, age, physical handicap, medical condition, marital status or 
pregnancy (as those terms are defined by the California Fair Employment and Housing Act -- Government Code 
Section 12900-12996), except where such discrimination is based on a bona fide occupational qualification.   Such 
action shall include but not be limited to the following:  Employment, upgrading, demotion, or transfer; recruitment 
or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for 
training, including apprenticeship.  The Contractor agrees to post in conspicuous places, available to employees 
and applicants for employment, notices to be provided by the Montecito Sanitary District setting forth the provisions 
of this nondiscrimination clause. 
 
     2.  The  Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the 
Contractor, state that all qualified applicants will receive consideration for employment without regard to race, color, 
national origin, ancestry, sexual orientation, political affiliation or beliefs, sex, age, physical handicap, medical 
condition, marital status or pregnancy (as those terms are defined by the California Fair Employment and Housing 
Act -- Government Code Section 12900-12996), except where such discrimination is based on a bona fide 
occupational qualification. 
 
     3.  The Contractor will send to each labor union or representative of workers, with which the Contractor has a 
collective bargaining agreement or other Contract or understanding, a notice to be provided by the Montecito 
Sanitary District advising the said labor union or workers' representative of the Contractor's commitments under 
this provision, and shall post copies of the notice in conspicuous places available to employees and applicants for 
employment. 
 
     4.  The Contractor will permit access to the Contractor's records of employment, employment advertisements, 
application forms, and other pertinent data and records by the Montecito Sanitary District, the Fair Employment 
Practices Commission, or any other appropriate agency of the State designated by the Montecito Sanitary District 
for the purposes of investigation to ascertain compliance with the Contractor's Obligation for Nondiscriminatory 
Employment provisions of this Contract, or Fair Employment Practices statute.  
 
     5.  A finding of willful violation of the nondiscriminatory employment practices article of this Contract or of the 
Fair Employment Practices Act shall be regarded by the Montecito Sanitary District as a basis for determining that 
as to future contracts for which the Contractor may submit bids, the Contractor is a "disqualified bidder" for being 
"non-responsible". 
 
     The Montecito Sanitary District shall deem a finding of willful violation of the Fair Employment Practices Act to 
have occurred upon receipt of written notice from the Fair Employment Practices Commission that it has 
investigated and determined that the Contractor has violated the Fair Employment Practices Act and has issued 
an under Labor Code Section 1426 or obtained an injunction under Labor Code Section 1429. 
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     Upon receipt of any such written notice, the Montecito Sanitary District shall notify the Contractor that unless he 
or she demonstrates to the satisfaction of the Montecito Sanitary District within a stated period that the violation 
has been corrected, he or she shall be declared a "disqualified bidder" until such time as the Contractor can 
demonstrate that he or she has implemented remedial measures, satisfactory to the Montecito Sanitary District, to 
eliminate the discriminatory employment practices which constituted the violation found by the Fair Employment 
Practices Commission. 
 
     6.  Upon receipt from any person of a complaint of alleged discrimination under any Montecito Sanitary District 
contract, the Montecito Sanitary District Administrator shall ascertain whether probable cause for such complaint 
exists.  If probable cause for the complaint is found, the Administrator shall request the Montecito Sanitary District 
Board to hold a public hearing to determine the existence of a discriminatory practice in violation of this Contract. 
 
     In addition to any other remedy or action provided by law or the terms of this Contract, the Contractor agrees 
that, should the Montecito Sanitary District Board determine after a public hearing duly noticed to the Contractor 
that the Contractor has not complied with the nondiscriminatory employment practices provisions of this Contract 
or has willfully violated such provisions, the Montecito Sanitary District may, without liability of any kind, terminate, 
cancel, or suspend this Contract, in whole or in part.  In addition, upon such determination the Contractor shall, as 
a penalty to the Montecito Sanitary District, forfeit a penalty of $25.00 for each calendar day, or portion thereof, for 
each person who was denied employment as a result of such noncompliance.  Such monies shall be recovered 
from the Contractor.  The Montecito Sanitary District may deduct any such penalties from any monies due the 
Contractor from the Montecito Sanitary District. 
 
     7.  The Contractor certifies to the Montecito Sanitary District that he or she has met or will meet the following 
standards for positive compliance, which shall be evaluated in each case by the Montecito Sanitary District: 
 
         a. The Contractor shall notify all supervisors and other personnel officers in writing of the content of the 

nondiscrimination provision and their responsibilities under it. 
 
         b. The Contractor shall notify all sources of employee referrals (including unions, employment agencies, 

advertisements, Department of Employment) of the content of the nondiscrimination provision. 
     
         c. The Contractor shall file a basic compliance report as required by the Montecito Sanitary District.  Willfully 

false statements made in such reports shall be punishable as provided by law.  The compliance report 
shall also specify the sources of the work force and who has the responsibility for determining whom to 
hire, or whether or not to hire. 

 
         d. The Contractor shall notify the Montecito Sanitary District of opposition to the nondiscrimination provision 

by individuals, firms or organizations during the period of this Contract. 
 
     8.  Nothing contained in this Contractor's Obligation for Nondiscriminatory Employment Certificate shall be 
construed in any manner to prevent the Montecito Sanitary District from pursuing any other remedies that may be 
available at law. 
 
     9.  The Contractor certifies to the Montecito Sanitary District that the Contractor will comply with the following 
requirements with regard to all subcontractors and suppliers: 
 
         a. In the performance of the work under this Contract, the Contractor will include the provisions of the 

foregoing paragraphs (1) through (8) in all subcontracts and in any supply contract to be performed within 
the State of California, so that such provisions will be equally binding upon each subcontractor and each 
supplier. 

 
         b. The Contractor will take such action with respect to any subcontract or Contract  as the Montecito Sanitary 

District may direct as a means of enforcing such provisions including sanctions for noncompliance:  
Provided, however, that in the event the Contractor becomes involved in, or is threatened with, litigations 
with a subcontractor or supplier as a result of such direction by the Montecito Sanitary District, the 
Contractor may request the Montecito Sanitary District to enter into such litigation to protect the interests 
of the Montecito Sanitary District. 

 
END OF PART A 
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PART B – SPECIAL PROVISIONS - GENERAL 
 

SECTION B – GENERAL PROVISIONS 
 

B1-1 Standard Specifications 
 
The work provided herein shall be performed in accordance with the Standard Specifications for Public Works 
Construction (2015 edition) of the Southern California Chapter American Public Works Association.  Part 1 (General 
Provisions) of the Standard Specifications is incorporated herein by reference.  In case of conflict between the 
Standard Specifications and the Special Provisions, the Special Provisions shall control. 
 

B1-2 Modifications to Standard Specifications  
 
Section 1 – Terms, Definitions, Abbreviations and Symbols 
 
No change. 
 
Section 2 – Scope and Control of the Work 
 
2-5 Plans and Specifications 
 
Add the following: 
 
2-5.1.1 Existing Site Conditions 
The location of the work, its general nature and extent, dimensions, details, and other pertinent information are shown 
on the Contract Plans, the details, and in Appendices. The Contractor is urged to visit the sites of the work to become 
familiar with local conditions that may affect cost, progress, or performance of the work, and by personal investigations 
be satisfied as to the existing conditions affecting the work to be done. The Contractor shall examine thoroughly the 
Contract Documents prior to submitting a bid. If the Contractor chooses not to visit the site or conduct investigations, 
the Contractor will nevertheless be charged with knowledge of conditions which reasonable inspection and 
investigation would have disclosed. 
 
It is the responsibility of each Contractor before submitting a bid to consider federal, state and local laws and 
regulations that may affect the cost, progress, or performance of the Work and to study and carefully correlate the 
Contractor’s observations with the Contract Documents. The Contractor shall notify the Engineer of all conflicts, 
errors, ambiguities, or discrepancies in or between the Contract Documents and such other related data. 
 
The Contractor shall assume all responsibility for deductions and conclusions as to the difficulties in performing the 
work. The Contractor shall examine each site to determine the existing conditions including accessibility, existing 
landscapes, and pavement type and condition prior to bidding. 
 
2-5.2.1 Conflict in Plans 
Should it appear that the work to be done, or any of the matter relative thereto is not sufficiently detailed or explained 
in the contract documents, the Contractor shall apply to the Engineer for such further explanations as may be 
necessary, and shall conform thereto as part of the Contract so far as may be consistent with the terms thereof. 
 
2-5.3.1.1 Submittals 
There are submittals that are required by the Engineer for review at least five (5) working days prior to the pre-
construction meeting.  See Section C-4 for the list of these submittals.  Issuance of a Notice to Proceed is dependent 
on the timelines and the proper level of detail of these submittals. Submittals shall be submitted to the Engineer in 3-
ring loose leaf binders with appropriate dividers. In addition, samples and material test results are required during 
construction along with weekly schedule updates. These are also listed in Section C-4. 
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2-6 Work to Be Done 
 
Add the following: 
 
2-6.1 Suggestions to Contractor 
Any plan or method of work suggested by the Owner or the Engineer to the Contractor but not specified or required, 
if adopted or followed by the Contractor in whole or in part, shall be used at the risk and responsibility of the Contractor; 
and the Owner and the Engineer shall assume no responsibility therefor and in no way be held liable for any defects 
in the work which may result from or be caused by use of such plan or method of work. 
 
Section 3 – Changes in Work 
 
No change. 
 
Section 4 – Control of Materials 
 
4-1 Materials and Workmanship 
 
Add the following: 
 
4-1.3 Inspection Requirements 
The District does not provide full time inspection. The Contractor shall provide 24 hr minimum notice for each 
inspection required by the work unless other arrangements have been agreed upon, in writing, with the District.  Any 
inspection required outside of normal working hours and days, including holidays, will be at Contractor’s cost at rates 
established by the District. 
 
The Contractor shall be liable for any work that is not performed in accordance with the Contract documents whether 
or not the item was inspected. 
 
4-1.10 Manufacturer’s Recommendations 
Where the manufacturer of any material or equipment provides written recommendations or instructions for its use or 
method of installation (including labels, tags, manuals, or trade literature), such recommendations or instructions shall 
be complied with except for where the Contract documents specifically require deviations. 
 
4-1.11 Submittals 
The Contractor shall provide to the Engineer submittals on the following equipment and materials: 
 SDR 35 PVC pipe and fittings 
 Pipe couplings 
 Detector tape 
 Tracer wire 
 Concrete 
 Concrete manholes and grade rings 
 Manhole frame and cover 
 Cleanout concrete box 
 Cleanout frame and cover 
 Reinforcing steel 
 Grout 
 Mortar 
 Mastic 
 Sand bedding 
 1 Sack Cement Sand Slurry 
 A.C. Pavement 
 Class II aggregate base 
 Slurry 
 Paint 
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Section 5 – Utilities 
 
No change.  
 
Section 6 – Prosecution, Progress and Acceptance of the Work 
 
Add the following: 
 
6-1.3   Notice to Proceed 
Within ten (10) days after the execution of the Contract, written notice to proceed will be given by the Owner to the 
Contractor.  Notwithstanding any other provision of the Contract, the Owner shall not be obligated to accept or to pay 
for any work furnished by the Contractor prior to delivery of notice to proceed whether or not the Owner has knowledge 
of the furnishing of such work. 
 
6-1.4 Pre-Construction Conference and Weekly Construction Meetings 
The Contractor shall attend a pre-construction conference to be held prior to the commencement of the construction 
at a place and time designated by the Engineer. Representatives of the Contractor, the Montecito Sanitary District, 
and other affected parties shall be present.  At this meeting, the Contractor shall designate the project superintendent 
and the superintendent's authority to act for the Contractor. 
 
Weekly meetings will be held at District offices (or other mutually agreed upon location). The purpose of the meetings 
will be to review work progress, schedule, coordination, and other matters requiring discussion and resolution. The 
Contractor’s field superintendent and applicable subcontractors shall attend the meetings.  An updated schedule for 
the following two weeks (the “look ahead schedule”) shall be submitted at each weekly meeting. 
 
Full compensation for schedules and meetings shall be considered incidental to the project and no separate payment 
shall be made. All costs related to schedules and meetings shall be included in the various other applicable items of 
work. 
 
6-1.5 Special Scheduling 
No Construction is to take place within the road right-of-way/easement during the holiday season from Thanksgiving 
to New Years.  
 
6-1.5.1   Working Hours 
The Contractor shall conform to all working hours requirement identified by the County of Santa Barbara Public Works 
Department Road Encroachment Permit, unless otherwise authorized by both the County of Santa Barbara Public 
Works Department and the Engineer at no additional cost. Overtime and shift work may be established as a regular 
procedure by the Contractor only with the written permission of both the County of Santa Barbara Public Works 
Department and the Engineer. Such permission may be revoked at any time. No work shall be permitted on 
Saturdays, Sundays or legal holidays, except such work as is necessary for the proper care and protection of the 
work already performed or in case of an emergency. 
 
All costs for overtime inspection, except those occurring as a result of overtime and shift work established as a regular 
procedure, shall be paid by the Contractor. Overtime inspection shall include inspection required during holidays 
observed by the AGC and Trade Unions, Saturdays, Sundays, and any weekday between the hours of 5:00 p.m. and 
7:00 a.m. Such costs will include but will not necessarily be limited to engineering, inspection, general supervision 
and other overhead expenses which are directly chargeable to the overtime work. All such charges shall be deducted 
by the owner from payments due the Contractor. 
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6-1.5.2.   Work Hours Restriction 
The Contractor shall conform to all working hours requirement identified by the County of Santa Barbara Public Works 
Department Road Encroachment Permit, unless otherwise authorized by both the County of Santa Barbara Public 
Works Department and the Engineer at no additional cost. 
 
Overtime work will be permitted, upon prior approval of both the County of Santa Barbara Public Works Department 
and the Engineer, as is necessary to prevent inconvenience to facilities including but not limited to home owners, 
businesses, restaurants, hotels, hospitals, and medical offices. 
 
6-3 Suspension of the Work 
 
6-3.1 General 
 
Add the following: 
 
When existing conditions are encountered which, in the opinion of the Engineer, require temporary suspension of 
work for design modifications or for other determinations to be made, the Contractor shall move to other areas of 
work until such determinations are made. No additional compensation will be allowed by reason of such temporary 
suspension of work when the Contractor can reasonably reschedule work at a different location. 
 
6-6 Delays and Extensions of Time 
 
6-6.1   General 
 
Add the following: 
 
Whenever the Contractor foresees any delay in the prosecution of the work, and in any event immediately upon the 
occurrence of any delay which the Contractor regards as unavoidable, the Contractor shall notify the Engineer in 
writing of the probability of the occurrence of such delay and its cause in  that the Engineer may take immediate steps 
to prevent, if possible, the occurrence or continuance of the delay, or, if this cannot be done, may determine whether 
the delay is to be considered avoidable or unavoidable, how long it continues, and to what extent the prosecution and 
completion of the work are to be delayed thereby. It will be assumed that any and all delays which have occurred in 
the prosecution and completion of the work have been avoidable delays, except such delays as shall have been 
called to the attention of the Engineer at the time of their occurrence and found by the Engineer to have been 
unavoidable. 
 
The Contractor shall make no claims that any delay not called to the attention of the Engineer at the time of its 
occurrence has been an unavoidable delay. 
 
6-6.2   Extensions of Time 
 
Add the following: 
 
In case the work is not completed in the time specified, including such extensions of time as may have been granted 
for unavoidable delays, the Contractor will be assessed damages for delay in accordance with 6-9.1. The Owner, 
however, shall have the right to grant an extension of time for avoidable delay if it is deemed in the Owner's best 
interest to do so.  During such extension of time, the Contractor will be charged for engineering and inspection services 
and other costs as provided in 6-6.5 but will not be assessed damages pursuant to 6-9. 
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6-7 Time of Completion 
 
Add the following: 
 
6-7.1 General 
The Contractor shall complete the final job walkthrough and all punch list items within thirty (30) working days of 
completion.  If the Contractor fails to complete the punch list work within thirty (30) working days, the Montecito 
Sanitary District may hire another Contractor to complete the work and deduct the costs of such work from future 
payments. 
 
The effective date of Acceptance of the Work for purposes of determining commencement of the warranty period 
shall be the date of issue of the Notice of Completion. 
 
6-7.4   Contract Period 
The Contractor shall prosecute the work so that all portions of the project shall be complete and ready for use 
within seventy-five (75) calendar days from the effective date of Notice to Proceed. 
 
6-8 Completion, Acceptance, and Warranty 
 
Add the following: 
 
6-8.1   Completion and Acceptance 
All punch list items shall be completed during the Contract period.  Failure to do so will not be considered an 
occasion of unavoidable delay.  When all items have been completed to the satisfaction of the Montecito Sanitary 
District Engineer, the project will be submitted to the Montecito Sanitary District Board, who may accept the 
completed work. 
 
The Engineer, in reporting completion to the Board, will give the date when the work was completed.  This will be 
the date when the Contractor is relieved from responsibility to protect the work, except for portions of the work for 
which the Contractor may have previously been relieved of such responsibility in accordance with Section 6-10. 
 
6-9 Liquidated Damages 
 
Add the following: 
 
6-9.1   Liquidated Damages for Avoidable Delay 
For each and every day that any portion of the work remains unfinished after the time fixed for completion in the 
Contract documents as modified by any extension of time granted pursuant to 6-6.1.3, damage will be sustained 
by the Owner.  Because of the difficulty in computing the actual material loss and disadvantage to the Owner, it is 
determined in advance and agreed to by the parties hereto that the Contractor will pay the Owner the amount of 
damages set forth herein as representing a reasonable forecast of the actual damages which the Owner will 
suffer by the failure of the Contractor to complete the work within the stipulated time.  The execution of the 
agreement shall constitute acknowledgment by the Contractor that he or she has ascertained and agrees that the 
Owner will actually suffer damages in the amount herein fixed for each and every day during which the 
completion of the work is avoidably delayed beyond the stipulated completion date. 
 
Unless otherwise provided in the Contract documents, the Contractor shall have no claim or right of action 
against the Owner for damages, costs, expenses, loss of profits, or otherwise because or by reason of any delay 
in the fulfillment of the Contract occasioned by any cause or event within or without the Contractor's control, and 
whether or not such delay may have resulted from anything done or not done by the Owner of the Contract. 
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Damages for avoidable delays shall be in the amount of $750.00 for each consecutive calendar day in excess of 
the time specified for completion of the work. 
 
6-11 Request for Payment 
 
Progress payments will be made monthly by the Montecito Sanitary District after receipt of a properly completed 
request from the Contractor. The Contractor shall submit all such requests for monthly progress payments, and 
shall include the following forms as applicable: 
 
Form CC-1: Progress Payment Request 
 
This form is to be completed and signed by the Contractor and attached as a cover sheet to the request for 
payment.  This form will be mandatory on all Contract payment requests. 
 
Form CC-2: Progress Payment Request - Detail 
 
This form may be used by the Contractor to provide the detail required to verify the payment quantities 
(Montecito Sanitary District will accept the Contractor's standard form if it provides the required information). 
 
Form CC-3: Quantity Change Verification Form 
 
This form is required before any payment can be made based on actual quantities exceeding bid quantities.  At 
the conclusion of the Contract, the Montecito Sanitary District will issue a "Balancing Change Order" 
incorporating all quantity increases and decreases in the Contract items of work. 
 
Form CC-4: Final Release Form 
 
This form must accompany all requests for final payment. 
 
The Montecito Sanitary District will withhold ten (10) percent of all monthly progress payments as retention to 
assure completion and payment of labor and materials. Retention will be released to the Contractor thirty (30) 
calendar days after the acceptance of the work by the Board filing of a Notice of Completion. 
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MONTECITO SANITARY DISTRICT 
 

 

Construction Contract Form CC-1 
Progress Payment Request 

From:   Date:  _____________________________ 

 Contractor  Contract No.:  _______________________ 

   Payment Request No.:  ________________ 

 Address    

To: MONTECITO SANITARY DISTRICT 
1042 Monte Cristo Lane 
Santa Barbara, CA 93108 

 Project Name: ROMERO CANYON ROAD 
SEWER MAIN EXTENSION 
PROJECT 

 

     

 

 Original Contract Amount:  $                               

 Approved Changes through #:_______  $                               

 Quantity Changes: 
(Requires Project Engineer verification) 

 $                               

 Total Contract Amount to Date:  $                               

     

 

 Value of Work Completed to Date:  $                               

 Less Retention:  $                               

 Subtotal:  $                               

 Less Previous Payments Approved:  $                               

 Progress Payment Requested:  $                               

     

 The undersigned Contractor or Contractor's Authorized Representative certifies that to the best of his or her knowledge, 
information and belief, the work covered in this application for payment has been completed in accordance with the Contract 
documents and the costs shown are true and correct. 

 

  
 

   

 Signature  Print Name  

     

 Title  Date  
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MONTECITO SANITARY DISTRICT 

Construction Contract Form CC-2 
Progress Payment Request - Detail              

 Date:  Payment Request No: Contract No.:         

              

Contractor:   

 

Project Name:  ROMERO CANYON ROAD SEWER MAIN EXTENSION PROJECT  

 

 

                                                           

ITEM 
NO. 

DESCRIPTION UNIT BID 
QUANTITY 

UNIT/ 
FIRM 

PRICE 

IN PLACE  

THIS PERIOD 

IN PLACE 

TOTAL 

     QTY. OR % EXTN. QTY. OR 
% 

EXTN. 

1         

2         

3         

4         

5         

6         

7         

8         

9         

10         

11         

12         

13         

14         

15         

16         

17         
 
 
 
                                           
Contractor Signature       Date    
 
 
 
   
Inspector Signature       Date    
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MONTECITO SANITARY DISTRICT 
 
 

Quantity Change Verification Form CC-3 

       

 Date:  Contract No.:    

 Contractor:  Project 
Name: 

ROMERO CANYON ROAD SEWER 
MAIN EXTENSION PROJECT 

 

 INSTRUCTIONS  

 This form is to accompany progress payments where there is quantity changes (variations in quantities 
authorized as part of the progress or final payment. 
 
The quantity changes in amount of $________________________ accompanying Progress Payment 
#__________________ have been reviewed and actual quantities verified. 

 

       

 Project Engineer Signature  Date  
       

  Bid 
Item # 

 
Item Description 

 
Variance 

 
Total 

  

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

 

ATTACH ADDITIONAL SHEETS IF NECESSARY  

       

 Contractor Signature  Inspector Signature   

       

 Date   Date    

 

  



BID NO. 2020-01 – PROPOSAL AND CONTRACT FOR ROMERO CANYON ROAD SEWER MAIN EXTENSION PROJECT  

35 
 

MONTECITO SANITARY DISTRICT 
 

Construction Contract Form CC-4 
Final Release Payment 

 
From: _____________________________  Date: ___________________________ 
   Contractor 
       Contract No.   ______________________ 
 
 _____________________________  Payment Request No. ________________ 
  Address 
 
 _____________________________ 

       Project Name: ROMERO CANYON ROAD SEWER     
MAIN EXTENSION PROJECT 

         
To:  MONTECITO SANITARY DISTRICT      __________________________ 
        
                                                __________________________ 
  1042 Monte Cristo Lane 
  Santa Barbara, CA 93108                                          __________________________ 
 

Upon settlement of final quantities and approval of a Notice of Completion for the project by the Board, 
including any approved changes, this document shall be effective to release any and all further rights of the 
Contractor to security for payment, including any worker's, mechanic's or material supplier's lien, stop notice 
claim or right to bond that the undersigned may have for the work furnished for the project.  This document is 
offered as evidence for settlement of final payment and to induce the Board to approve such final payment for 
Contractor in connection with the project named. 
 
This release covers the final payment to the undersigned for all labor, services, equipment and material 
furnished on the job, including the work of all subcontractors and all materials furnished for all suppliers, and 
other agents acting on behalf of the undersigned on this work.  There are no disputed claims for additional 
work. 

  

             __________________________________   ______________________________ 
 Contractor Signature    Print Name 
 
 __________________________________ _______________________________ 
 Title      Date 
 
 

NOTICE:  A signed final release is required with submittal of request for payment. 
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Section 7 – Responsibility of the Contractor 
 
Add the following: 
 
7-2.3   Certified Payroll Requirements (Supersedes 7-2) 
The Contractor shall comply with all applicable provisions of Section 16100 of Title 8 of the California Code of 
regulations, which require the Contractor to keep accurate records of work performed as provided in Labor Code 
Section 1812, to allow Owner to inspect contractor’s payroll records pursuant to Labor Code Section 1776 and Section 
16400(e) of Title 8 of the California Code of Regulations, and to comply with all requirements imposed by law. All 
certified payroll shall be submitted monthly, along with the Progress Payment Request form. The Owner reserves the 
right to withhold progress payments until all proper certified payrolls have been received and verified. 
 
7-3.1   Liability Insurance (Supersedes 7-3) 
As part of the consideration of this Agreement, Contractor agrees to Contract and maintain at its sole cost and 
expense during the life of this agreement insurance coverage as specified in 1) and 2) described below.  All insurance 
coverage shall be placed with insurers that have a Best rating of no less than B+: XII; and are admitted insurance 
companies in the State of California. All other insurers require prior approval of the Montecito Sanitary District.   
 
1) General and Automobile Liability:  Five Million Dollars ($5,000,000) aggregate of General Liability and Five 

Million Dollars ($5,000,000) per occurrence and Two Million Dollars ($2,000,000) aggregate of Automobile 
Liability insurance, including Bodily Injury and Property Damage.  Such insurance shall include: 

 
 a)   Extension of coverage to Montecito Sanitary District, its officers, employees and agents, as additional 

insureds, with respect to Contractor’s liabilities hereunder in insurance coverage identified in item "1." 
above, but only as respects to the operations of the named insured. A copy of the endorsement 
evidencing that the Montecito Sanitary District has been added as an additional insured on the policy, 
must be attached to the certificate of insurance; 

 
 b)   A provision that coverage will not be cancelled or subject to reduction until at least thirty (30) days' prior 

written notice has been given to the Montecito Sanitary District, addressed to 1042 Monte Cristo Lane, 
Santa Barbara, CA 93108; 

 
 c)  A provision that Contractor’s insurance shall apply as primary, and not excess of, or contributing with the 

Montecito Sanitary District; 
 
 d)  Contractual liability coverage sufficiently broad so as to include the liability assumed by the Contractor in 

the indemnity or hold harmless provisions included in this Agreement; 
 
 e)  A cross liability clause, or equivalent wording, stating that coverage will apply separately to each named 

or additional insured as if separate policies had been issued to each; 
 
 f)    Broad form Property Damage Endorsement; and, 
 
 g)   A provision that the policies shall apply on an "occurrence" basis. 
 
2)   Workers' Compensation:  In accordance with the provisions of the California Labor Code, contractor is 

required to be insured against liability for Workers' Compensation which shall cover all employees while 
performing any work incidental to the performance of this Agreement.  

 
Approval of insurance by the District or acceptance of the certificate of insurance by the District shall not relieve or 
decrease the extent to which the Contractor may be held responsible for payment of damages resulting from 
Contractor’s services or operation pursuant to the Agreement, nor shall it be deemed a waiver of District’s rights to 
insurance coverage hereunder. 
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Current Certificates of Insurance on forms supplied by the District and evidencing the above coverage shall be 
completed by the Contractor’s insurer or its agent and submitted to District prior to execution of this Agreement by 
the District. Contractor shall exercise due diligence to require any and all subcontractors and all tiers of such 
subcontractors to provide General and Automotive Liability and Workers’ Compensation and Employer’s Liability 
Insurance with minimum limits of coverage and upon terms and provisions required above. 
 
7-3.2   Hold Harmless 
Contractor shall, to the extent permitted by law, investigate, defend, indemnify and hold harmless the Montecito 
Sanitary District, its officers, agents and employees from and against any and all loss, damage, liability, claims, 
demands, detriments, costs, charges and expenses (including reasonable attorney's fees) and causes of action of 
whatsoever character which Montecito Sanitary District may incur, sustain or be subjected to on account of loss or 
damage to property or loss of use thereof, or for bodily injury to or death of any persons (including but not limited 
to property, employees, subcontractors, agents and invitees of each party hereto) arising out of or in any way 
connected with the work to be performed under this Agreement. 
 
7-8 Work Site Maintenance 
 
Add the following: 
 
7-8.3 Noise Control 
The Contractor shall comply with all applicable noise control regulations. 
 
The Contractor shall use only such equipment on the work, and in such state of repair, that the emission of sound 
there from is within the manufacturer’s noise tolerance level of that equipment; and as established by accepted 
standards of the industry. Should it be determined that the muffling device on any equipment used on the work is 
ineffective or defective so that the noise tolerance of such equipment, as established by accepted standards of the 
industry, is exceeded, such equipment shall not, after such determination, be used on the work until its muffling 
device is repaired or replaced so as to bring the noise tolerance level of such equipment within such standards. 
 
7-8.7 Cleanup and Dust Control 
 
The Contractor shall monitor and implement aggressive measures to mitigate dust, grit, excessive noise, and 
other nuisances in and around the work areas during the entire Contract period, including holidays and 
weekends. Site cleanup is required at the end of each work day and all debris such as gloves, wrappers, and 
bottles shall be removed and disposed of by the Contractor. 
 
7-8.8   Water for Construction 
Attention is directed to the provisions of Section 7, "Responsibilities of the Contractor", of the Standard 
Specifications, with regard to the Contractor's responsibilities for public convenience, public safety, preservation 
of property, and responsibility for damage. Nothing in Section 7 shall be construed as relieving the Contractor 
from furnishing an adequate supply of water required for the proper construction of this project in accordance 
with the Standard Specifications or these Special Provisions, or as relieving the Contractor from the legal 
responsibilities defined in said Section 7. 
 
Water required for dust control and compaction shall be used as necessary and supplied at the Contractor’s 
expense. It is the responsibility of the Contractor to contact the Montecito Water District for a permit and meter and 
to comply with all provisions of that permit. 
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7-9 Protection and Restoration of Existing Improvements 
Add the following: 
 
7-9.1 Protection and Restoration of Existing Improvements 

After the Contract is awarded and before the commencement of work, Contractor and Engineer shall make a 
thorough examination of all existing buildings, structures, and other improvements in the vicinity of the work, as 
applicable, which might be damaged by construction operations. Periodic examinations of existing structures and 
other improvements in the vicinity of the work shall be made jointly by authorized representatives of the 
Contractor, Engineer, and the affected property owners. The scope of the examination shall include cracks in 
structures, settlement, surface conditions, broken pipes and sprinklers, leakage, and similar conditions.  Records 
of all observations shall be prepared by the Contractor and each copy of every document shall be signed by the 
authorized representative of the Owner and of the Contractor. Photographs, as requested by the Owner, shall be 
made by the Contractor and signed in the manner specified above. One signed copy of every document and 
photograph will be kept on file in the office of the Engineer. These records and photographs are intended for use 
as evidence in ascertaining whether and to what extent damage occurred as a result of the Contractor’s 
operations, and may be relied upon by the Engineer as a sufficient basis for assessing charges to the Contractor 
for any such damages. 
 
Interference and damage to existing improvements, utilities, buildings, irrigation, landscaping, and appurtenances 
by the Contractor must be repaired by and rectified at the Contractor's expense and to the Montecito Sanitary 
District's approval and satisfaction. The Contractor shall repair the damage within fifteen (15) working days after 
the damage occurred. 
 
All landscaping and irrigation system improvements that are broken or damaged by the installation of the work 
shall be reconstructed by the Contractor at the Contractor's expense. Reconstruction shall be of like material and 
in not less than the same dimensions as the original work. Repairs to concrete work shall be made by removing 
and replacing the entire section between joints or scores (not merely refinishing any damaged part). All work 
shall match the color, texture, quality, and joint location of the existing improvements. 
 
Full compensation for protection and restoration of existing improvements shall be considered incidental to the 
project and no separate payment shall be made. All costs related to protection and restoration of existing 
improvements shall be included in the various other applicable items of work. 
 
7-9.2 Existing Trees and Vegetation 
No cutting of any part of public or private trees shall be done without prior approval from the Montecito Sanitary 
District and/or the tree owner. 
 
All cultivated and landscaped areas and other surface improvements that are damaged or disturbed by actions of 
the Contractor shall be restored as nearly as possible to their original condition at the Contractor's expense. 
 
Full compensation for work on existing trees and vegetation shall be considered incidental to the project and no 
separate payment shall be made. All costs related to work on existing trees and vegetation shall be included in 
the various other applicable items of work. 
 
7-10 Public Convenience and Safety 
Add the following: 
 
7-10.4 Safety 
 

A. Contractor shall do whatever work is necessary for safety and be solely and completely responsible for 
conditions of the job site, including safety of all persons (including employees) and property during the 
Contract period.  This requirement shall apply continuously and not be limited to normal working hours. 
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B. Safety provisions shall conform to Federal and State Departments of Labor Occupational Safety and 
Health Act (OSHA), and other applicable Federal, State, County, and local laws, ordinances, codes, 
requirements set forth herein, and regulations that may be specified in other parts of these Contract 
Documents.  Where these requirements are in conflict, the more stringent requirement shall be followed.  
Contractor shall become thoroughly familiar with the governing safety provisions and shall comply with 
the obligations set forth therein. 

 
C. Contractor shall develop and maintain for the duration of the Contract, a safety program that will 

effectively incorporate and implement required safety provisions.  The Contractor shall appoint a qualified 
employee who is authorized to supervise and enforce compliance with the safety program. 

 
D. Work shall be performed in a fire safe manner. Furnish and maintain on the site adequate firefighting 

equipment capable of extinguishing incipient fires. Contractor shall comply with applicable federal, local, 
and state fire prevention regulations.  Where these regulations do not apply, follow applicable parts of the 
National Fire Prevention Standard for Safeguarding Building Construction Operations (NFPA No. 241). 

 
E. Engineer’s duty to conduct construction review of the Contractor’s performance is not intended to include 

a review or approval of the adequacy of the Contractor’s safety supervisor, safety program, or safety 
measures taken in, on, or near the construction site. 

 
F. As part of safety program, the Contractor shall maintain at the job site, safety equipment applicable to the 

Work as prescribed by the governing safety authorities, and articles necessary for giving first-aid to the 
injured.  The Contractor shall establish procedures for the immediate removal of persons who may be 
injured on the job site to a hospital or a doctor’s care. 

 
G. Contractor shall do all work necessary to protect the general public from hazards, including, but not 

limited to, surface irregularities or un-ramped grade changes in pedestrian sidewalks or walkways.  
Barricades, lanterns, and proper signs shall be furnished in sufficient amount to safeguard the public and 
the work. 

 
H. If death, serious injuries or damages are caused, the accident shall be reported immediately by 

telephone or messenger to the Engineer. In addition, Contractor shall promptly report, in writing, all 
accidents whatsoever arising out of, or in connection with, the performance of the Work whether on or 
adjacent to the site, giving full details and statements of witnesses. 

 
I. If a claim is made by anyone against the Contractor or any subcontractor on account of accident, 

Contractor shall promptly report the facts in writing, giving full details of the claim. 
 
Contractor is required to follow all OSHA regulations for safety including, but not limited to; confined space, traffic 
control, potential exposure to raw sewage, manhole safety, among others. 
 
7-10.5 Storage of Equipment and Materials in Public Streets 
Add the following: 
 
Construction equipment shall be removed from the public streets right-of-way at the conclusion of each workday.  
The area shall be left in a neat and orderly condition at the conclusion of each workday including hand sweeping 
to remove debris. 
 
Section 8 – Facilities for Agency Personnel 
 
No change. 
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Section 9 – Measurement and Payment 
 
Add the following: 
 
9-3.2.1 Retained Percentage (supersedes last two paragraphs in 9-3.2) 
The Owner will retain ten (10) percent of any progress payment as a fund for assurance of the performance of 
the Contract, and for the protection and payment of any person or persons, mechanics, subcontractor, or workers 
who shall perform any labor upon the Contract or work there under or who shall supply such person or persons 
or subcontractors with components, materials and/or supplies for carrying on such work.  
 
Section 10 – Claims  
 
Add the following: 
 
10-1.1 Required Claims Procedures 
For claims of the Contractor arising out of this Contract, Contractor shall not be entitled to payment for any act, 
condition, circumstance, or failure to act, by the Montecito Sanitary District, including refusal to issue a change 
order, or for the happening of any event, thing, occurrence, or other cause, unless Contractor shall have given 
the Engineer written notice of potential claim as herein provided.  Compliance with this Section shall not be a 
prerequisite to matters within the scope of specific protest provisions contained elsewhere in these specifications. 
 
A written notice of potential claim shall set forth the reasons for which the Contractor believes compensation will 
or may be due, the nature of the costs involved, and insofar as possible, the amount of the potential claim.  Said 
written notice of potential claim shall be given to the Engineer within fifteen (15) days after the happening of the 
event, thing, occurrence, or other cause, giving rise to the potential claim.  Where it may be anticipated that work, 
damages or a claim may arise from any circumstance, occurrence or something required to be done, Contractor 
shall give notice to the Engineer of such potential claim or damages at the earliest time possible.  
 
The Contractor shall promptly provide the Board with any information and evidence necessary for the Board to 
determine the extent and cause for the costs or damages claimed.  The Board shall  order provide a review and 
analysis of the evidence regarding such potential claim and shall inform the Contractor as regarding any 
determinations within thirty (30) days after submission of the evidence of potential claim.  If no determination is 
made within such thirty (30) days, the Contractor may proceed as if the claim were rejected by the Montecito 
Sanitary District. 
 
It is the intention of this Section that differences between the parties arising under and by virtue of the Contract 
be brought to the attention of the Engineer at the earliest possible time in order that damages or unexpected 
costs can be avoided, potential claims may be settled, if possible, or that other appropriate action taken in time to 
avoid unusual costs.  The Contractor hereby agrees that Contractor shall have no right to additional 
compensation for any claim that may be based on any such act, failure to act, event, thing or occurrence for 
which no written notice of potential claim as herein required was filed. 
 
A determination to award a potential claim shall be included on completion of the work in the recommendation of 
the Engineer to the Board, provided that payment of a potential claim does not cause the total amount of the 
Contract, including Extra Work, to exceed the total Contract amount as originally awarded by the General 
Manager.  In the event a determination to award a potential claim will result in a total Contract amount to exceed 
the amount originally approved by the General Manager, then the award of the potential claim must be approved 
by the Montecito Sanitary District Board.  Where the Board determines against an award for a potential claim the 
Contractor shall pursue the claim in accordance with the provisions of the California Public Contract Code.    
 
Article 1.5 of Chapter1, Part 3 of the California Public Contract Code (Sections 20104 et seq.) is set forth as 
follows: 
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§ 20104. Application of article; provisions included in plans and specifications 
 (a)(1) This article applies to all public works claims of three hundred seventy-five thousand dollars ($375,000) or 
less which arise between a contractor and a local agency. 
 (2) This article shall not apply to any claims resulting from a contract between a contractor and a public agency 
when the public agency has elected to resolve any disputes pursuant to Article 7.1 (commencing with Section 
10240) of Chapter 1 of Part 2. 
 (b)(1) "Public work" has the same meaning as in Sections 3100 and 3106 of the Civil Code, except that "public 
work" does not include any work or improvement contracted for by the state or the Regents of the University of 
California. 
 (2) "Claim" means a separate demand by the contractor for (A) a time extension, (B) payment of money or 
damages arising from work done by, or on behalf of, the contractor pursuant to the contract for a public work and 
payment of which is not otherwise expressly provided for or the claimant is not otherwise entitled to, or (C) an 
amount the payment of which is disputed by the local agency. 
 (c) The provisions of this article or a summary thereof shall be set forth in the plans or specifications for any work 
which may give rise to a claim under this article. 
 (d) This article applies only to contracts entered into on or after January 1, 1991. 
 
§ 20104.2. Claims; requirements; tort claims excluded 
 For any claim subject to this article, the following requirements apply: 
 (a) The claim shall be in writing and include the documents necessary to substantiate the claim. Claims must be 
filed on or before the date of final payment. Nothing in this subdivision is intended to extend the time limit or 
supersede notice requirements otherwise provided by contract for the filing of claims. 
 (b)(1) For claims of less than fifty thousand dollars ($50,000), the local agency shall respond in writing to any 
written claim within 45 days of receipt of the claim, or may request, in writing, within 30 days of receipt of the 
claim, any additional documentation supporting the claim or relating to defenses to the claim the local agency 
may have against the claimant. 
 (2) If additional information is thereafter required, it shall be requested and provided pursuant to this subdivision, 
upon mutual agreement of the local agency and the claimant. 
 (3) The local agency's written response to the claim, as further documented, shall be submitted to the claimant 
within 15 days after receipt of the further documentation or within a period of time no greater than that taken by 
the claimant in producing the additional information, whichever is greater. 
 (c)(1) For claims of over fifty thousand dollars ($50,000) and less than or equal to three hundred seventy-five 
thousand dollars ($375,000), the local agency shall respond in writing to all written claims within 60 days of 
receipt of the claim, or may request, in writing, within 30 days of receipt of the claim, any additional 
documentation supporting the claim or relating to defenses to the claim the local agency may have against the 
claimant. 
 (2) If additional information is thereafter required, it shall be requested and provided pursuant to this subdivision, 
upon mutual agreement of the local agency and the claimant. 
 (3) The local agency's written response to the claim, as further documented, shall be submitted to the claimant 
within 30 days after receipt of the further documentation, or within a period of time no greater than that taken by 
the claimant in producing the additional information or requested documentation, whichever is greater. 
 (d) If the claimant disputes the local agency's written response, or the local agency fails to respond within the 
time prescribed, the claimant may so notify the local agency, in writing, either within 15 days of receipt of the 
local agency's response or within 15 days of the local agency's failure to respond within the time prescribed, 
respectively, and demand an informal conference to meet and confer for settlement of the issues in dispute. 
Upon a demand, the local agency shall schedule a meet and confer conference within 30 days for settlement of 
the dispute. 
 (e) Following the meet and confer conference, if the claim or any portion remains in dispute, the claimant may 
file a claim as provided in Chapter 1 (commencing with Section 900) and Chapter 2 (commencing with Section 
910) of Part 3 of Division 3.6 of Title 1 of the Government Code. For purposes of those provisions, the running of 
the period of time within which a claim must be filed shall be tolled from the time the claimant submits his or her 
written claim pursuant to subdivision (a) until the time that claim is denied as a result of the meet and confer 
process, including any period of time utilized by the meet and confer process. 
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 (f) This article does not apply to tort claims and nothing in this article is intended nor shall be construed to 
change the time periods for filing tort claims or actions specified by Chapter 1 (commencing with Section 900) 
and Chapter 2 (commencing with Section 910) of Part 3 of Division 3.6 of Title 1 of the Government Code. 
 
§ 20104.4. Civil action procedures; mediation and arbitration; trial de novo; witnesses The following procedures 
are established for all civil actions filed to resolve claims subject to this article: (a) Within 60 days, but no earlier 
than 30 days, following the filing or responsive pleadings, the court shall submit the matter to nonbinding 
mediation unless waived by mutual stipulation of both parties. The mediation process shall provide for the 
selection within 15 days by both parties of a disinterested third person as mediator, shall be commenced within 
30 days of the submittal, and shall be concluded within 15 days from the commencement of the mediation unless 
a time requirement is extended upon a good cause showing to the court or by stipulation of both parties. If the 
parties fail to select a mediator within the 15-day period, any party may petition the court to appoint the mediator. 
 (b)(1) If the matter remains in dispute, the case shall be submitted to judicial arbitration pursuant to Chapter 2.5 
(commencing with Section 1141.10) of Title 3 of Part 3 of the Code of Civil Procedure, notwithstanding Section 
1141.11 of that code. The Civil Discovery Act of 1986 (Article 3 (commencing with Section 2016) of Chapter 3 of 
Title 3 of Part 4 of the Code of Civil Procedure) shall apply to any proceeding brought under this subdivision 
consistent with the rules pertaining to judicial arbitration. 
 (2) Notwithstanding any other provision of law, upon stipulation of the parties, arbitrators appointed for purposes 
of this article shall be experienced in construction law, and, upon stipulation of the parties, mediators and 
arbitrators shall be paid necessary and reasonable hourly rates of pay not to exceed their customary rate, and 
such fees and expenses shall be  paid equally by the parties, except in the case of arbitration where the 
arbitrator, for good cause, determines a different division. In no event shall these fees or expenses be paid by 
state or county funds. 
 (3) In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the Code of Civil 
Procedure, any party who after receiving an arbitration award requests a trial de novo but does not obtain a more 
favorable judgment shall, in addition to payment of costs and fees under that chapter, pay the attorney's fees of 
the other party arising out of the trial de novo. 
 (c) The court may, upon request by any party, order any witnesses to participate in the mediation or arbitration 
process. 
 
§ 20104.6 Payment on undisputed portion of claim; interest on arbitration awards or judgments 
(a) No local agency shall fail to pay money as to any portion of a claim which is undisputed except as otherwise 
provided in the contract. 
(b) In any suit filed under Section 20104.4, the local agency shall pay interest at the legal rate on any arbitration 
award of judgment.  The interest shall begin to accrue on the date the suit is filed in a court of law. 
 
 
The filing of a notice of potential claim shall not relieve Contractor of the obligation to file a timely claim with the 
Montecito Sanitary District in accordance with the provisions of the California Public Contract Code nor shall the 
filing of a notice of potential claim extend the time for filing such claim. 
 
Any claim in excess of $375,000 must be submitted to the Montecito Sanitary District not later than 30 days after 
the date of the decision of the District that is disputed by the Contractor.  Such claim must be in writing and 
include documents necessary to substantiate the claim.  The Montecito Sanitary District Board shall investigate 
the claim and shall conduct a hearing at which the Contractor may present evidence regarding the matter.  At the 
conclusion of the investigation and hearing the recommendation of the Board or designee and the reasons 
therefore shall be forwarded to the Contractor. The submission of a claim in accordance with this Paragraph is a 
prerequisite to the institution of any civil action regarding the amount in dispute. 
 
END OF PART B 



Bid No. 2020-01 - PROPOSAL AND CONTRACT FOR ROMERO CANYON ROAD SEWER MAIN EXTENSION PROJECT 
 

C1-1 

 
PART C – SPECIAL PROVISIONS, MODIFICATIONS AND ADDITIONS 

 
SECTION C1 - GENERAL CONSTRUCTION REQUIREMENTS 

 
C1-1  Standard Specifications 
 
The work provided herein shall be performed in accordance with the Standard Specifications for Public 
Works Construction (2015 edition) of the Southern California Chapter American Public Works 
Association (Green Book). The Standard Specifications are incorporated herein by reference. In case of 
conflict between the Green Book and the Special Provisions, the Special Provisions shall control. 
 
Part B of these contract documents are the District’s standard revisions to Part 1 of the Green Book for 
all District projects that are constructed under the specifications of the Green Book. This Section C1 
contains revisions to Part 1 of the Green Book which are related to this particular project. This Section 
C1 shall be used in conjunction with Part 1 of the Green Book, and Part B of these Contract Documents. 
 
SECTION 1 TERMS, DEFINITIONS, ABBREVIATIONS, AND SYMBOLS 
 
No change. 
 
SECTION 2 - SCOPE AND CONTROL OF WORK 
 
2-5 Plans And Specifications 
 
2-5.1 General.  Add the following: 
 
Contract Drawings.  The location of the work, its general nature and extent, dimensions, details, and 
other pertinent information are shown on the contract drawings and the details. The Contractor shall visit 
the site of the work and by personal investigations satisfy himself or herself as to the existing conditions 
affecting the work to be done. If the Contractor chooses not to visit the site or conduct investigations, the 
Contractor will nevertheless be charged with knowledge of conditions which reasonable inspection and 
investigation would have disclosed. 
 
The Contractor shall assume all responsibility for deductions and conclusions as to the difficulties in 
performing the work. 
 
2-5.2 Precedence of Contract Documents.  If there is a conflict between Contract Documents, the 

document highest in precedence shall control. The precedence shall be: 
 

1) Permits from other agencies 
2) Special Provisions 
3) Details 
4) Plans 
5) Standard Plans 
6) Standard Specifications 
7) Reference Specifications 
 
Change Orders, Supplemental Agreements, and approved revisions to Plans and Specifications 
will take precedence over Items 2) through 7) above.  Detailed plans shall have precedence over 
general plans. 

 
2-5.3.3   Shop Drawings.  Replace with the following: 
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The Contractor shall submit one (1) hard copy set and one PDF of the following items to the Engineer 
for review at least five (5) working days prior to the pre-construction conference. Issuance of a Notice to 
Proceed is dependent on the timeliness and the property level of detail of these submittals. Submittals 
shall be submitted to the engineer in one 3-ring loose leaf binder with appropriate dividers. 
 
Submittal shall include, but are not limited to: 
 

A. Copy of the County of Santa Barbara Road Encroachment Permit and Conditions 
B. Construction Schedule per 6-1. 
C. Traffic Management Plan per 7-10. 
D. Excavation and Shoring Plan per 7-10.4.1. 
E. Key Personnel, Key Personnel’s telephone numbers and emergency telephone numbers. 
F. Material and Equipment Review. 
G. Method of Compaction. 
H. Residence Notification Letter and gate hangers per 7-10.5. 
I. Catalog Cuts & Affidavits of Compliance. 
J. Manufacturer’s catalogs (or excerpts thereof) and affidavits of compliance with the 

contract documents shall be submitted for all materials to be used on the project. 
 
2-5.4 Record Drawings.  Contractor shall maintain a complete and accurate record of all changes of 
construction from that shown in these plans and specifications for the purpose of providing a basis for 
construction drawings. No changes shall be made without prior written approval of the Engineer. The 
Contractor shall record all changes to the work and deliver one (1) set of prints of revised drawing each 
month with the partial payment request. Failure to submit a record of construction changes may result in 
partial payment request not being processed. 
 
2-5.5 Measurement and Payment.  Add the following: 
 
Preparation of Shop Drawing as defined in Section 2-5.3.3 “Shop Drawings” and Record Drawings as 
defined in Section 2-5.3.4 “Record Drawings” shall be considered to be included in the unit price paid for 
“8” PVC sewer main with slurry backfill” and no additional compensation will be allowed therefore. 
 
2-7 Subsurface Data.  Add the following:  
 
2-7.2 Non-utility, Subsurface obstacles. General excavation for new pipe shall not damage existing 
active pipes, conduits, vaults or other substructures. Hand labor excavation will be required within one 
(1) foot of existing pipe, conduit, vault and substructures to remain in service. 
 
Rocks and Boulders. The contractor shall plan on encountering throughout construction sandstone 
deposits, cobblestones, rocks, and boulders that cannot be removed with conventional trench excavation 
equipment (such as a backhoe or excavator). Contractor shall provide and use for all trenching other 
equipment as they may deem necessary to perform excavation. Contractor shall be responsible for all 
pavement damage caused by the use of track vehicle.   
 
The unit price paid for Boulder Removal shall include full compensation for trenching through rocks and 
boulders. 

 
2-7.3 Compaction Tests. The Contractor will perform compaction tests to ascertain conformance 
with the specifications. Compaction test shall be performed for each 9” maximum lift of bedding material 
placed in the trench and at a spacing of no more than 100 feet, one test minimum shall be performed on 
each lateral trench. The Contractor shall, as directed by the Engineer, make all excavations, and 
subsequent backfill and compaction, required to perform the compaction tests. The Contractor shall 
submit all compaction test results to the District. No additional compensation will be provided therefore.  
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2-7.4 Measurement and Payment. All costs relative to compaction tests shall be considered as 
included in the lump sum price paid for “Compaction Testing” and no additional compensation 
will be allowed therefore. 

 
2.9 Surveying.  Add the following: 

 
2-9.5 Construction Survey.  The location and elevation of bench marks and horizontal control points 
will be supplied by the Engineer. The Contractor shall furnish all the necessary labor, equipment, and 
materials to accurately lay out the work and set the required elevations from the information provided. 
All survey services shall be performed by a professional land surveyor who is licensed by the State of 
California, or by personnel under the California licensed land surveyor’s direct supervision.  Review and 
approval of the surveyor’s qualifications will be at the discretion of the Montecito Sanitary District. The 
Montecito Sanitary District will not provide any additional survey services for the project. One legible 
copy of all survey notes shall be provided at no cost to the Engineer in a timely manner. All conflicts 
between the construction drawings and the actual field conditions shall be brought to the attention of the 
Engineer for review prior to work continuing in the area of conflict. 
 
2-9.6 Monuments. Existing survey monuments shall be protected from damage. All survey 
monuments damaged or displaced by the Contractor shall be replaced in accordance with the provisions 
of the Land Surveyor’s Act, Code of the State of California, at Contractor’s expense. 
 
2-9.7 Measurement and Payment. All costs relative to surveying shall be considered as included in 
the lump sum price paid for “Construction Survey” and no additional compensation will be allowed 
therefore. 
 
SECTION 3 - CHANGES IN WORK 
 
3-3 Extra Work 
 
3-3.2.2 Basis for Establishing Costs.  Add the following: 
 
(f) Notification. The Engineer reserves the right to request Extra Work Services of workers and 
equipment from the Contractor given 24 hours written notification. 
 
(g) Duration. The Engineer will and Contractor shall maintain a daily report of Extra Work listing all 
labor, materials, and equipment involved for each working day. A minimum period of 2 hours for providing 
labor and equipment must be accumulated by the Contractor before a payment request will be accepted 
by the Engineer. 
 
SECTION 4 - CONTROL OF MATERIALS 
 
4 – 1 Materials and Workmanship. Add the following: 
 
4-1.10 Manufacturer’s Recommendations. Where the manufacturer of any material or equipment 
provides written recommendations or instructions for its use, or method of installation (including labels, 
tags, manuals, or trade literature), such recommendations or instructions shall be complied with except 
where the contract documents specifically require deviations. 
 
SECTION 5 - UTILITIES 
 
Add the following: 
 
5-.01 General.  Except for abandoned utilities, the approximate horizontal locations of the major 
existing surface and subsurface utilities have been indicated on the contract drawings. The utility 
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information has been obtained from utility atlases of the various utility companies agencies involved. The 
District does not guarantee the accuracy or completeness of this information.  
 
It is understood that other surface and subsurface facilities, including old and abandoned 
utilities, not shown on the plans, may be encountered during the course of the proposed work. 
 
During construction, in advance of any work performed by the pipe installation crew, the Contractor shall 
excavate and pothole existing utility facilities to verify locations and allow alignment and grade revisions 
if necessary.  Such revisions in alignment and grade shall be approved by the Engineer. 
 
5-1.1 Measurement and Payment.  Add the following: 
 
Potholing of existing utilities within the work area including coordination with “USA”, excavation, backfill, 
temporary and permanent pavement repairs and marking location, depth, pipe size, pipe material, and 
marking said information on a copy of the project plans and providing the plans to the Montecito Sanitary 
District, shall be considered to be included in the lump sum price paid for “Potholing Existing Utilities” 
and no additional compensation will be allowed therefore. 
 
5-7 Separation Requirements to Existing Utilities.  Add the following: 
 
The Contractor shall maintain a minimum 4-foot parallel separation, and a 12-inch perpendicular 
separation to all existing active utilities (such as storm drains, gas, electric, television, and telephone).  
The Contractor may encroach upon the 4-foot separation with water pipes if those pipes are to be 
abandoned as a result of this project. Refer to Section C3 for further details regarding separation 
requirements of water and sewer mains. 
 
SECTION 6 - PROSECUTION, PROGRESS, AND ACCEPTANCE OF THE WORK 
 
6-1 Construction Schedule and Commencement of Work. Replace with the following: 
 
No later than five (5) working days prior to the pre-construction conference, the Contractor shall submit 
a practical construction schedule to the Engineer for approval. The schedule shall be updated and 
revised on the first day of the week for each week during the entire contract period, the revised 
construction schedule shall be emailed to the Engineer at Montecito Sanitary District prior to the close 
of business on the first day of each week. 
 
6-1.2 Pre-Construction Conference and Weekly Construction Meetings. The Contractor shall 
attend a pre-construction conference to be held prior to the commencement of the construction at a place 
and time designated by the Engineer. Representatives of the Contractor, Montecito Sanitary District, 
utility agencies, and other affected parties shall be present. At this meeting the Contractor shall designate 
the project superintendent and the superintendent’s authority to act for the Contractor. 
 
In addition to the pre-construction conference, a weekly construction meeting will be held at a time and 
place designated by the Engineer with the Contractor’s representatives and other affected parties. 
 
6-1.3  Final Job Walkthrough Meeting. The Contractor shall attend the final Job Walkthrough 
Meeting to be held prior to final payment at a time designated by the Engineer. The Contractor shall 
expect the final job walkthrough to last a minimum of 1 hour for all sewer main construction. The 
contractor’s superintendent and foreman shall be present at all times during the final job walkthrough. 
The Contractor shall provide the following at the final job walkthrough meeting: 
 

 Contract documents 
 All tools and labor to expose all utilities such as sewer manholes (including flashlights) 
 Any as-builts not yet submitted 
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6-1.4 Measurement and Payment. 
 
Preparation of the construction schedule, attending the pre-construction conference, attending the 
weekly construction meetings, and attending the final job walk-through meeting, including preparation of 
the construction schedule, updating the schedule each week and providing a copy of the updated 
schedule each week to the Engineer shall be considered to be included in the unit price paid for “8” PVC 
sewer pipe with slurry backfill” and no additional compensation will be allowed therefore. 
 
6-3 Suspension of Work. 
 
6-3.1 General.  Add the following: 
 
When existing conditions are encountered which, in the opinion of the Engineer, require temporary 
suspension of work for design modification or for other determinations to be made, the Contractor shall 
move to other areas of work until such determinations are made. No additional compensation will be 
allowed by reason of such temporary suspension of work when the Contractor can reasonably 
reschedule work at a different location. 
 
SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR 
 
7-1.1 Measurement and Payment.  Add the following: 
 
Mobilization and demobilization of all equipment, materials and labor required to complete the project 
improvements, all bonding costs, and all insurance costs associated with the project shall be considered 
to be included in the unit price paid for “Move in/out, Bonds and Insurance” and no additional 
compensation will be allowed therefore. 
 
7-5 Permits.  Add the following:  
 
7-5.1 County of Santa Barbara Road Encroachment Permit  
 
All work in the roadways shall be subject to the terms and conditions of a County of Santa Barbara 
Public Works Department Road Encroachment Permit and all permit conditions placed on the permit 
by the County. Montecito Sanitary District shall pay the County of Santa Barbara Road Encroachment 
Permit fee directly to the County. It is the responsibility of the Contractor to provide written documentation 
to the District for the required fee amount. Contractor shall prepare and file the Road Encroachment 
Permit application and all required documents and bonds required for the construction of the project. 
 
Contractor shall prepare, submit, and obtain approval of an Erosion Control Plan, a Traffic Management 
Plan, an Excavation and Shoring Plan, and a neighbor notification letter and gate hanger from County 
Public Works Department with the filing of the Road Encroachment Permit Application package. 
 
Contractor is required to apply for and pull the Road Encroachment permit identified above prior to the 
start of any construction work. 
 
A copy of all items submitted to the County along with the permit and permit conditions shall be provided 
to the District, within 7 calendar days of providing said item to the County and after pulling the Road 
Encroachment Permit from the County. 
 
7-5.1.2 Measurement and Payment.  Add the following: 
 
Preparing and filing all of the County Public Works Department required documents including the 
application, Erosion Control Plan, Traffic Management Plan including a Detour Plan, Excavation and 
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Shoring Plan, posting all bonds and complying with all permit conditions and implementation of the permit 
requirements including the Erosion Control Plan, Traffic Management Plan, Excavation and Shoring Plan 
and preparing and distributing the neighbor letter and gate hanger, including all labor, materials and 
equipment shall be included in the lump sum price paid for “Filing for and pulling County of Santa Barbara 
Road Encroachment Permit” and no additional compensation will be allowed thereafter.  
 
7-6 The Contractor’s Representative.  Add the following: 
 
The District will strictly enforce the requirement for the Contractor’s representative to be present at the 
project site whenever work is in progress as stated in this section of the SSPWC. 
 
7-8 Project Site Maintenance. 
 
7-8.1 Cleanup and Dust Control.  Add the following: 

 
The contractor shall prevent dust, grit, excessive noise, and other nuisances in and around the work 
areas during the entire contract period, including holidays and weekends. The Contractor shall dispose 
of all excess excavated materials daily and bear all costs or retain any profit incidental to such disposal.  
No additional compensation will be allowed therefore. If the Contractor fails to control dust in accordance 
with these contract specifications, the District reserves the right to hire another contractor or agency to 
perform this work on a “force account” basis. The total cost for performing this dust-control work using 
another contractor or agency will be deducted from the total contract price at final payment. 
 
7-8.2 Measurement and Payment.  Add the following: 
 
Cleanup and dust control throughout the project contract time shall be included in the unit price paid for 
“8” PVC Sewer Pipe with slurry backfill” and no additional compensation will be allowed therefore. 
 
7-9 Protection and Restoration of Existing Improvements.  Add the following: 
 
7-9.1 Existing Trees and Vegetation.  Cutting any part of trees shall not be done without prior 
approval from Montecito Sanitary District. Prior to pruning tree roots or overhead limbs, the Montecito 
Sanitary District shall be contacted to review the proposed pruning and inspect the work sites as 
necessary. Any large roots (over 3-inches in diameter) must be cleanly cut using a chain saw or other 
sawing tool. Wherever possible, root pruning should only be performed on one side of the tree at a time 
but not both unless specifically authorized by the Engineer. 
 
All cultivated and landscaped areas and other surface improvements, which are damaged or disturbed 
by actions of the Contractor, shall be restored as nearly as possible to their original condition at 
Contractor’s expense. 
 
The lump sum price paid for Protect Existing Trees shall include full compensation for cutting of tree 
roots and pruning of tree limbs, including providing all labor, materials and equipment and no additional 
compensation will be allowed therefore. 
 
7-10 PUBLIC CONVENIENCE AND SAFETY.  Add the following: 
 
7-10.1 Traffic and Access.  Replace with the following: 
 
7-10.1.1 Scope.  All work within the County right-of-way shall conform to Traffic Management Plan 
requirements and the conditions of the County Road Encroachment Permit. 
 
7-10.2 No change.  
 
7-10.3 Street Closures, Detours, Barricades.  Add the following: 
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7-10.3.1 Traffic Maintenance.  Except as herein noted, the maintenance and control of traffic shall 
comply with the provisions of subsection 7-10, “Public Convenience and Safety,” of the Standard 
Specifications and subsection C7-10.1, “Traffic and Access” of these special Provisions.  All Construction 
work shall be accomplished for the minimum inconvenience and maximum safety of the public vehicular 
and pedestrian traffic. 
 
7-10.3.2 Street Closures.  Romero Canyon Road cannot be closed and must maintain at least one 
lane of traffic between 8:30 AM and 4 PM, Monday through Friday per the County of Santa Barbara 
Public Works Department. Two way traffic must be maintained during all non-work hours.   
 
7-10.3.3 Access.  Access to residences living adjacent to the work area shall be maintained at all 
times. At least 72 hours in advance of starting any work that may affect the access to private properties, 
the Contractor shall provide written notice to such property owners. Vehicular access to and from 
residential driveways shall be maintained at all times, except when performing items of work which 
cannot be accomplished without access restriction. Driveway closure to allow the construction of the 
service laterals may be closed for no longer than 3 hours in any one day. The property owner shall be 
provided notice of proposed closure 72 hours in advance of said closure. Property owner notice shall be 
approved by Montecito Sanitary District first and shall include as a minimum a description of the driveway 
to be closed (northerly driveway, southerly driveway, etc.) the day of the closure and the start and end 
time of the closure. The Contractor shall have on site and in close proximity to the closure sufficient 
plating and the required equipment to set the plating. Should the home owner need to enter or leave 
their property the Contractor shall stop work and plate any open trenches to allow access across the 
work site. 
 
7-10.3.4 Measurement and Payment.  Add the following: 
 
Payment for maintaining and controlling traffic will be made at the lump sum price bid for “Traffic Control”.  
The above lump sum price bid for maintaining and controlling traffic shall include full compensation for 
furnishing all labor, materials, tools, equipment, transportation, supervision, and incidentals thereto, and 
for all work involved in installing, maintaining and controlling traffic, complete in place. Full compensation 
for all additional items of work, including flaggers, special signs, and flashing arrow boards, not 
specifically detailed or specified, but essential to the maintaining and controlling of traffic, shall be 
considered as included in the lump sum price bid for “Traffic Control”, and no additional compensation 
will be allowed therefore. 
 
7-10.4 No change. 
 
7-10.5 Standard Notifications.  The Contractor shall deliver initial notices to all residents along 
Romero Canyon Road and adjacent to the work area within at least ten (10) calendar days prior to 
beginning work as specified below. Format and content of each notice shall be approved by the 
Montecito Sanitary District. Such notice shall at a minimum give the start date of the work, daily schedule 
for the proposed work, typical parking restriction for the work, the times of any restricted driveway access, 
the Contractor’s representative and phone number, the District representative and phone number, along 
with any other information requested by the Montecito Sanitary District. All final notices shall be approved 
by both the County of Santa Barbara Public Works Department as well as the Montecito Sanitary District 
for content and delivery schedule 48 hours prior to actual delivery. All notices shall be in the format of 
door/gate hangers (14 inches by 4 inches, 110 Springhill Index or approved equal) and shall be hung at 
the main door or gate of each residence affected. Door/gate hangers shall not be hung on a mail box. 
Full compensation for producing and delivering all such notices shall be considered as incidental to the 
project and no separate payment shall be made therefore. 
 
7-10.6 Measurement and Payment.  Add the following: 
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All cost associated with compliance with the requirements of Section 7-10, “Public Convenience and 
Safety” including all labor, materials, equipment, barricades, cones, signs, property owner notices, 
preparation of a Traffic Control Plan, and Caltrans property owner coordination shall be considered to 
be included in the lump sum price paid for “Traffic Control” and no additional compensation will be 
allowed therefore. 
 
SECTION 9 – MEASUREMENT AND PAYMENT  

 
9-1 Measurement of Quantities for Unit Price Work.  Add the following: 
 
The unit price bid for each bid item shall include full compensation for furnishing all labor, material, tools, 
equipment, supervision, transportation, saw cutting, excavation, backfill, testing, incidentals thereto, and 
all work necessary for the work specified, complete in place and operable, as specified and intended, 
and not specifically paid for by separate bid items. 
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SECTION C2 – CONSTRUCTION MATERIALS 
 
SECTION 201 – CONCRETE, MORTAR AND RELATED MATERIALS 
 
C2-1  Standard Specifications 
 
The work provided herein shall be performed in accordance with Standard Specifications for Public 
Works Construction (2015 edition) of the Specifications for Public Works Association. Part 2 
(Construction Materials) of the Standard Specifications is incorporated herein by reference. In case of 
the conflict between the Standard Specifications and the Special Provisions, the Special Provisions shall 
control. 
 
201-8 Precast Concrete Manholes.  Add the following: 
 
201-8.1 Precast concrete manholes sections, grade rings, flat tops, cones and barrel sections only, 
shall be manufactured in accordance with the latest issuance of ASTM Designation C-478. Fibermesh 
polypropylene fibers shall be added to the concrete at the batch plant at a concentration of 1.5 pounds 
per cubic yard to control shrinkage cracking. Diameter of the shaft and slope of conical, or flat top section 
(eccentric or concentric) shall be as specified on the plans. Grade rings shall be manufactured with the 
same process and shall be provided as required in the plans and details.  Precast concrete manhole 
bottoms are not allowed. 
 
201-8.2  Frames and Covers 
 
Manhole frames and covers shall be as manufactured by Alhambra foundry, Plate A 1251-6 for 36 inch 
and Plate A 1254-6 for 24 inch or equal approved in advance by the Engineer. Frames shall be 6 inches 
high. 
 
201-8.3  Cast in Place Concrete and Reinforcing 
 
Cast in place concrete and reinforcing for manhole channels and frame collars shall be Class 560-B-
3250 per Section 201-1 and Grade 60 per Section 201-2 respectively.  All other concrete shall be Class 
520-C-2500 per Section 201-1. 
 
201-8.4  Sealant 
 
Sealant used in manhole construction and at penetrations shall be butyl rubber and shall be solvent free, 
waterproof, and unaffected by contact with raw sewage. Sealant shall be Sikalastormer as manufactured 
by Sika Corporation, USA or equal approved in advance by the Engineer.  
 
SECTION 207-17 - PVC PLASTIC PIPE 
 
207-17.1 General.  Add the following: 
 
PVC Sewer Pipe.  All PVC sewer pipe and fittings shall be SDR 35, minimum, and shall be certified to 
meet hydrostatic proof-test requirements of ASTM D3033 or D3034. The manufacturer shall furnish an 
affidavit indication that all materials delivered comply with the requirements of the District. 
 
207-17.3 Joining Systems 
 
207-17.3.1 General.  Add the following: 
 
All joining systems for PVC sewer pipe shall be integral Elastomeric Gasket Joints as specified in Section 
207-17.3.2 of the Standard Specifications. 
 



Bid No. 2020-01 - PROPOSAL AND CONTRACT FOR ROMERO CANYON ROAD SEWER MAIN EXTENSION PROJECT 

                         C3-1 

 
SECTION C3 – CONSTRUCTION METHODS 

 
C3-1  Standard Specifications 
 
The work provided herein shall be performed in accordance with Standard Specifications for Public 
Works Construction (2015 edition) of the Specifications for Public Works Association. Part 3 
(Construction Methods) of the Standard Specifications is incorporated herein by reference. In case of 
the conflict between the Standard Specifications and the Special Provisions, the Special Provisions shall 
control. 
 
302-5 Asphalt Concrete Pavement 
 
302-5.1  General.  Add the following: 
 
Where the plans indicate a main or lateral is to be installed in a public street, the Contractor shall replace 
the street section in accordance with the County of Santa Barbara Public Works Department Road 
Encroachment Permit requirements for all work within the Romero Canyon Road right of ways. 
 
302-5.9 Measurement and Payment.  Add the following: 
 
All costs associated with Asphalt Concrete Pavement including transportation, placing, spreading, 
compaction, labor, equipment, and materials shall be included in the unit price paid for “8” PVC sewer 
pipe with slurry backfill.” 
 
306-1  Open Trench Operations 
 
306-1.1.6 Bracing Excavations.  Add the following: 
 
Payment for “Trench Shoring, Safety” will be based on the price listed on the Bidding Schedule. The 
lump sum price will constitute full payment for furnishing all labor and materials, and performing all work 
as specified to brace excavations or provide an equivalent method for protection of workers per Section 
6707 of the California Labor Code. Payment will be made in proportion to the length of backfilled trench 
completed on the project relative to the total length of trench on the project. 
 
306-1.2.1 Bedding.  Modify as follows: 
 
For sewer pipe installations in wet conditions, the Contractor may use ¾-inch crushed rock for bedding 
up to 6-inches over the pipe. Contractor shall provide a layer of Mirafi 500x woven polypropylene 
geotextile or equal to separate the bedding material from the trench backfill material above. The fabric 
shall extend the full width of the trench. All cost associated with wet conditions including dewatering, 
crushed rock and filter fabric, transportation, placing, spreading, compaction, labor, equipment, and 
materials shall be included in the unit price paid for “8” PVC sewer pipe with slurry backfill.” 
 
306-1.3.7  Imported Backfill.  Add the following:  
 
306-1.3.7.1  1-Sack Concrete Slurry Trench Backfill. 
 
A 1-sack cement slurry shall be required above the pipe bedding zone to the bottom of the aggregate 
base. All cost associated with 1-sack cement slurry backfill including transportation, placing, spreading, 
labor, equipment, and materials shall be included in the unit price paid for “8” PVC sewer pipe with slurry 
backfill.” 
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306-1.5.1 Trench Resurfacing. Replace with the following: 
 
Temporary and permanent pavement resurfacing at excavations shall be as required by the County of 
Santa Barbara Public works Department Road Encroachment Permit. 
 
306-1.5.2 Temporary Resurfacing.  Modify as follows: 
 
Temporary pavement resurfacing for the Romero Canyon Road right of way shall be required for all 
backfilled trenches at the end of each work day. As used in paragraph 306-1.5.1, the word “maintained” 
shall mean that the Contractor shall provide a relatively smooth surface over the trench, as determined 
by the Engineer, free of deformations greater than ½  inch in both transverse and longitudinal directions 
 
306-1.5.3 Pavement Resurfacing.  Modify as follows: 
 
The Contractor shall restore all pavement surfaces in accordance with the County of Santa Barbara 
Public Works Department Road Encroachment Permit conditions, plans, details and specifications. 
 
Prior to placing permanent asphalt concrete, any loose subgrade or crushed aggregate base shall be 
firmly and uniformly compacted to the correct depth and slope. 
 
Unless special permission is obtained from the Engineer, or otherwise specified, the Contractor shall 
replace all pavement in kind and as required by the County of Santa Barbara Road Encroachment Permit 
conditions. If concrete is discovered beneath the existing asphaltic concrete, the concrete to be replaced 
may contain a maximum of 2% calcium chloride. Temporary asphalt concrete mix may be applied 4 
hours after placing of concrete with permission from the Engineer. Concrete to attain a strength of 2,000 
psi minimum prior to compaction of hot mix asphalt concrete. The Contractor shall restore paint striping 
and fire hydrant reflectors per conditions of the County of Santa Barbara Public Works Department Road 
Encroachment Permit requirements.   
 
The maximum length of trench excavated shall be no greater than that which can be backfilled and 
covered with temporary paving by the end of the day. Any deviation requires approval from both the 
County of Santa Barbara Public Works Department and the Engineer. 
 
306-1.5.3 Measurement and Payment.  Add the following: 
 
All costs associated with both temporary and permanent pavement resurfacing including transportation, 
placing, spreading, compaction, removal, disposal of same offsite, labor, equipment, and materials shall 
be included in the unit price paid for “8” PVC sewer pipe with slurry backfill.” 
 
C3-2 Sewer Main and Laterals and Manhole Construction, Methods.  Add the following: 
 
C3-2.1  General. 
 
All sewer mains and laterals shall be constructed in accordance with the plans, details, the Standard 
Specifications and Special Provisions unless otherwise directed by the Engineer. 
 
C3-2.2  Sewer Main Installation. 
 
C3-2.2.1  General. 
 
All sewer pipe shall meet the requirements specified in Section C2. Ductile Iron Pipe shall NOT be used 
for sewer pipe. 
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Contractor shall maintain a plug at the tie point until the District has accepted the main extension. 
 
C3-2.2.2  Television Inspections of Sewer Pipes. 
 
Videotapes of existing sewer pipes will NOT be provided by the District. 
 
The District will video tape the installed main prior to final acceptance and the Contractor shall make any 
repairs required by the District as a result of that inspection at no additional charge. 
 
C3-2.2.3  Sewer Main Testing. 
 
Sewer main testing shall be performed prior to final paving. 
 
The Contractor shall perform deflection testing on all sewer mains in accordance with Section 306-1.2.12 
of the SSPWC. 
 
The Contractor shall perform air pressure testing on all sewer mains in accordance with Section 306-
1.4.4 of the SSPWC. 
 
Both tests shall be observed by the Engineer. 
 
All costs associated with sewer main testing, including labor, equipment, materials and repairs shall be 
included in the unit price paid for “8” PVC sewer pipe with slurry backfill.” 
 
C3-2.2.4  Requirements for Separation. 
 
All sewer pipe shall meet the California Code of Regulations, Section 64572 Water Main Separation. 
 
Sewers in Parallel with Existing Water Mains  
 
At least ten feet horizontal separation shall be maintained when constructing a sewer pipe in parallel 
with an existing water main. If ten feet separation is not feasible due to existing utilities or a narrow 
roadway, a minimum of four feet of separation shall be allowed with a minimum of twelve inches of 
vertical separation.  
 
Sewer Crossing Existing Water Mains 
 
A minimum of twelve inches of vertical separation shall be maintained when constructing a sewer pipe 
below an existing water main.   
 
Sewers constructed above an existing water main shall be a continuous section of Class 200 (DR14 per 
AWWA C900) plastic pipe centered a minimum of four inches over the pipe being crossed. No joints in 
the sewer pipe are allowed within 10-feet of the outside wall of the existing water main.  Where this is 
not possible, the Contractor shall center a full 20-foot stick of sewer pipe over the existing water main 
with the Engineer’s approval. 
 
C3-2.2.5  Measurement and Payment for Installation of Sewer Pipe. 
 
Replace subsection 306-1.6 with the following: 
 
New sewer pipe shall be measured along the finished grade parallel to the longitudinal axis of the pipe. 
This measurement shall include the actual pipe in place and shall exclude the inside dimensions of 
manholes and other structures. 
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The price per linear foot for “8” PVC Sewer Pipe with Slurry Backfill” shall be considered full 
compensation for: 
 
 Excavation of the trench; 
 Dewatering; 
 Preparation of the subgrade; 

Supplying and installing all pipe, wyes, tees, bends, connections; 
Closing or removing of interfering abandoned utilities, conduit and structures; 
Control of ground and surface waters; 
Bedding, compaction, and 1 sack cement sand slurry backfill in the trench; 
Temporary and permanent pavement structural section; 
Abandonment of pipes; 
Abandonment /removal of cleanouts; 
Restoration of damaged improves;  
Record drawings; 
Compaction testing; 
Pressure and deflection testing; 
Attendance of the pre-construction conference; 
Attendance of the weekly construction meetings; 
Attendance of the final job walk-through meeting; 
Cleanup and dust control. 
 

C3-2.3     4” Sewer Lateral Installation to PL with Cleanout slurry backfill work. 
 
C3-2.3.1  General. 
 
All sewer pipe shall meet the requirements specified in Section C2. Ductile Iron Pipe shall NOT be used 
for sewer pipe. Sewer laterals are to be constructed per the details on Plans. 
 
The Property owner is responsible for extension of the lateral beyond the cleanout provided. 
 
C3-2.3.2  Measurement and Payment for Installation of Sewer Laterals. 
 
The lump sum price paid for each “4” Sewer Lateral to PL with CO and slurry backfill” shall be considered 
full compensation for: 
 

Excavation of the trench; 
Dewatering; 

 Preparation of the subgrade; 
Supplying and installing all pipe, wyes, tees bends, connections, cleanouts, boxes and concrete 
rings; 
Closing or removing of interfering abandoned utilities, conduit and structures; 
Control of ground and surface waters; 
Bedding, compaction, and 1 sack sand slurry backfill in the trench; 
Compaction testing; 
Temporary and permanent pavement structural section; 
Abandonment of pipes; 
Supplying and installing plug; 
Restoration of damaged improvements;  
Compaction testing; 
Pressure testing; 
Cleanup and dust control. 
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C3-2.5  Sewer Manhole. 
 
C3-2.5.1  Sewer Manhole Safety. 
 
The Contractor shall be in full compliance with State regulations regarding safety in confined spaces and 
shall have proper safety equipment, including shoring, gas detectors, and harnesses, at the work site. 
 
Prior to removing any sewer lid or vault cover, the Contractor shall check the sewer for explosive gases, 
hydrogen sulfide, and oxygen. The Contractor shall use a Gastech 3220HS sniffer or approved equal to 
check gas levels by inserting the probe through any available holes in the lid prior to removal.  If detected 
levels are outside of those listed below, the Contractor shall leave that lid in place and notify the District.  
The Contractor shall stop work on the subject manhole until the hazardous situation is mitigated by the 
District.  If there is no hole in the manhole lid, the Contractor shall lift and wedge a small piece of wood 
under the lid to perform the readings.  Hazardous gas levels are as follows: 
 
 Percent LEL:  20 maximum 
 Percent Oxygen: 19.5 minimum 
 Hydrogen Sulfide: 10 ppm maximum 
 
C3-2.5.2  Install Sewer Manhole. 
 
The contractor shall install precast concrete sewer manholes as called for on the plans. The Contractor 
shall install 48-inch diameter manholes for sewer pipe sizes of 18-inches or less. 
 
C3-2.5.3  Pipe Connections to Manholes. 
 
Where PVC pipe is connected to a new poured in place concrete manhole bottom, or an existing concrete 
manhole bottom, the Contractor shall install an Elastomeric O-Ring style gasket to provide a secure and 
water-tight connection between the PVC pipe and the manhole wall. If a cast-in-place technique is used, 
at least four (4) hours duration from finish of work to placement of shafting is required. Cast-in-place 
manhole bases shall be cast with an Elastomeric O-Ring style gasket around the pipe. Unless otherwise 
approved by the Engineer, the concrete mix shall not include calcium chloride. Minimum length of pipe 
spool at a manhole connection shall be no less than 24 inches in total length. 
 
C3-2.5.4  Measurement and Payment. 
 
All cost associated with the construction of the 48” standard manhole including excavation, backfill, grout, 
water stop, frame, cover, grade rings, adjusting rim to finish pavement grade, sewer manhole safety, 
labor, equipment, and materials shall be considered to be included in the unit price paid for “48” Standard 
Manholes” or the “48” Drop Manhole” and no additional compensation will be allowed therefore. 
 
C3-2.6  Connect to Existing Sewer Main. 
 
C3-2.6.1  General. 
 
The Contractor shall remove the existing flushing cleanout and connect the new 8” PVC sewer pipe to 
the existing 8” PVC sewer main with a sewer pipe coupling.    
 
C3-2.6.2  Measurement and Payment. 
 
All cost associated with the connection to the existing sewer main including, labor, equipment, and 
materials shall be considered to be included in the unit price paid for “Connect to Existing Sewer Main” 
and no additional compensation will be allowed therefore. 
 
 



Bid No. 2020-01 - PROPOSAL AND CONTRACT FOR ROMERO CANYON ROAD SEWER MAIN EXTENSION PROJECT 

                         C3-6 

C3-2.9  Road Slurry. 
 
C3-2.9.1  General. 
 
The Contractor shall slurry seal Romero Canyon Road to the limits required by the County of Santa 
Barbara Public Works Department. 
 
C3-2.9.2  Measurement and Payment. 
 
All cost associated with slurry sealing Romero Canyon Road including labor, equipment and materials 
shall be considered to be included in the unit price paid for “Road Slurry Seal- Type II” and no additional 
compensation will be allowed therefore. 
 
C3-2.10    Protect Existing Vegetation and Landscaping. 
 
C3-2.10.1  General. 
 
The Contractor shall protect the existing road shoulder landscaping and irrigation system improvements 
within the work area from damage and shall repair all damage to the existing landscaping and irrigation 
system to the satisfaction of the property owner as called for on the project plans. 
 
C3-2.10.2  Measurement and Payment. 
 
All cost associated with the protection of the existing landscaping and irrigation system and repairs 
thereto including labor, equipment and materials shall be considered to be included in the unit price paid 
for “8” PVC sewer pipe with slurry backfill” and no additional compensation will be allowed therefore. 
 
C3-2.12  Protect Existing Tree. 
 
C3-2.12.1  General. 
 
The Contractor shall protect the existing trees, branches, and tree roots within the work area from 
damaged and shall cleanly cut and protect the ends of the existing roots encountered during trenching 
as called for on the project plans. 
 
C3-2.12.2  Measurement and Payment. 
 
All cost associated with the protection of the existing trees, branches and roots, including hand cutting 
of the roots, labor, equipment and materials shall be considered to be included in the unit price paid for 
“8” PVC sewer pipe with slurry backfill” and no additional compensation will be allowed therefore. 
 
C3-2.13  Protect Existing Above and Below Ground Utilities and Storm Drain Pipes. 
 
C3-2.13.1  General. 
 
The Contractor shall protect the existing above and below ground utilities pipes, conduits, boxes and 
structures, including water, sewer, storm drain, power, cable TV, phone, and gas within the work area 
from damage and shall repair all damage to said utilities to the satisfaction of the utility owner as called 
for on the project plans. 
 
C3-2.13.2  Measurement and Payment. 
 
All cost associated with the protection of the existing above and below ground utilities and storm drain 
pipes, including repairs thereto, labor, equipment and materials shall be considered to be included in the 
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lump sum price paid for “8” PVC sewer pipe with slurry backfill” and no additional compensation will be 
allowed therefore. 
 
C3-2.14  File for and pull County of Santa Barbara Road Encroachment Permit. 
 
C3-2.14.1  General. 
 
The Contractor shall apply for and pull the required Road Encroachment Permit for the project. The 
Contractor shall prepare the permit application, construction cost estimate on the County’s standard 
form, the Traffic Mitigation Plan, the Excavation and Shoring Plans, and the Erosion Control Plan all as 
required by the County of Santa Barbara Public Works Department for this project. The Contractor shall 
comply with all permit conditions. Montecito Sanitary District shall pay the County of Santa Barbara Road 
Encroachment Permit fee directly to the County. It is the responsibility of the Contractor to provide written 
documentation to the District for the required fee amount. The Contractor shall post all required bonds 
needed to pull the permit. 
 
C3-2.14.2  Measurement and Payment. 
 
All cost associated with the permit process including completing the required application, and 
construction costs estimate, preparing the Traffic Mitigation Plan the Excavation and Shoring Plan and 
the Erosion control Plans, bonds, labor, materials and equipment shall be considered to be included in 
the lump sum paid for “File for and pull County of Santa Barbara Road Encroachment Permit” and no 
additional compensation will be allowed therefore. 
 
C3-2.15  Move in/out, Bonds and Insurance. 
 
C3-2.15.1  General. 
 
The Contractor shall mobilize and demobilize all equipment, labor and materials post all required bonds 
and maintain all required insurances as identified in the project documents throughout the entire course 
of the project contract period. 
 
C3-2.15.2  Measurement and Payment. 
 
All cost associated with mobilization, demobilization, bonds and insurance including labor, materials and 
equipment shall be considered to be included in the lump sum paid for “Move in/out, Bonds and 
Insurance” and no additional compensation will be allowed therefore. 
 
END OF PART C 
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